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(TEXT ON THIS PAGE MUST BE PUT ON THE STANDARD AGREEMENT, STD. 2 FORM) 
 
Contractor agrees to furnish and install at a site designated by the State, in the 
vicinity of Sacramento, California, and to sell to the State, and the State hereby 
intends to purchase from the Contractor, in accordance with the General Terms and 
Conditions below, all the electronic data processing software and special features 
listed on Rider C. In addition, Contractor agrees to provide to the State all those 
products and services specified in all Riders attached to this contract, and in 
accordance with any provisions contained therein. The maximum amount of this 
contract shall not exceed $51,636,172.16. The term of this contract shall be from 
April 17, 1997 to April 16, 2004. 
 
The following Riders and Addendum are hereby incorporated by reference and 
made a part hereof 
 
Rider A - Special Provisions 
Rider B - Equipment List, Prices, Installation Dates and Allied Information  
Rider C - Software List, Prices, Delivery Dates and Allied Information 
Rider D - Acceptance Testing 
Rider E - Financial Schedules 
Rider F - Maintenance Provisions 
Rider G - Software License 
Rider H - Training 
Rider I - Personal Services 
Rider J - Additional Contractor Commitments 
Rider K - Non-Applicability 
Form 17B - Nondiscrimination Clause 
 
RFP DHS 96-25511 and Contractor's responding bid are hereby incorporated and 
made a part of this contract. 
 
(Please Note: Fill in and Sign Only the Portion of the Std. 2 under "CONTRACTOR.") 
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STATE  OF CALIFORNIA 
 

STANDARD AGREEMENT 
 
STD. 2 (REV. 5-91) (REVERSE) 
 
1. The Contractor agrees to indemnify, defend and save harmless the State, its officers, agents and employees from any and 

all claims and losses accruing or resulting to any and all contractors, subcontractors, materialmen, laborers and any other 
person, firm or corporation furnishing or supplying work services, materials or supplies in connection with the performance 
of this contract, and from any and all claims and losses accruing or resulting to any person, firm or corporation who may be 
injured or damaged by the Contractor in the performance of this contract. 

 
2. The Contractor, and the agents and employees of Contractor, in the performance of the agreement, shall act in an 

independent capacity and not as officers or employees or agents of State of California. 
 
3. The State may terminate this agreement and be relieved of the payment of any consideration to Contractor should 

Contractor fail to perform the covenants herein contained at the time and in the manner herein provided. In the event of 
such termination the State may proceed with the work in any manner deemed proper by the State. The cost to the State 
shall be deducted from any sum due the Contractor under this agreement, and the balance, if any, shall be paid the 
Contractor upon demand. 

 
4. Without the written consent of the State. this agreement is not assignable by Contractor either in whole or in part. 
 
5. Time is of the essence in this agreement. 
 
6. No alteration or variation of the terms of this contract shall be valid unless made in writing and signed by the parties hereto, 

and no oral understanding or agreement not incorporated herein, shall be binding on any of the parties hereto. 
 
The consideration to be paid Contractor, as provided herein, shall be in compensation for all or Contractor's expenses incurred 
in the performance hereof, including travel and per diem, unless otherwise expressly so provided. 
 
91 61014 
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STATE MODEL PURCHASE CONTRACT 
GENERAL TERMS AND CONDITIONS 

 
1. Term and Amount of Contract 
 

The term of this contract if applicable shall be as stated on the face of the State's 
solicitation document and Purchase Order Forms, or Standard Agreement Form, subject to 
the availability of funds, unless terminated earlier by the State in accordance with the 
termination provisions contained in Paragraph 37. The maximum amount of this contract 
shall not exceed that amount stated on the face of the State's Purchase Order or Standard 
Agreement Form, payable solely from funds appropriated for the purpose of this contract. 
This amount may be changed during the term of this contract only by amendment to this 
contract. This contract is effective on the State's Purchase Order Date, or if a Standard 
Agreement Form is used, after signing by the Contractor and the Contracting State Agency, 
on the date of its last approval or certification of exemption from approval by or on behalf of 
the Director of Finance and the Director of General Services. 
 
2. Amendments 
 

Unless specifically prohibited by the solicitation document which was the basis for 
this contract, this contract may be amended by mutual consent of the parties. An 
amendment shall not be effective until approved by the Director of General Services, or 
delegated representative, or until a certification of exemption from such approval has been 
signed by the contracting agency. No alteration or variation of the terms of this contract shall 
be valid unless made in writing, and no oral understanding or agreement not incorporated 
herein shall be binding on any of the parties hereto. 
 
3. Definitions 
 
a. Data Processing System (System) The total complement of Contractor-furnished 
machines, including one or more central processors (or instruction processors) and 
operating software, which are acquired to operate as an integrated group. 
 
b. Data Processing Subsystem A complement of Contractor-furnished individual machines, 
including the necessary controlling elements (of the functional equivalent) and operating 
software, if any, which are acquired to operate as an integrated group, and which are 
interconnected entirely by Contractor-supplied power and/or signal cables; e.g., direct 
access controller and drives, a cluster of terminals with their controller, etc. 
 
c. Machine-An individual unit of a data processing system or subsystem, separately 
identified by a type and/or model number, comprised of but not limited to mechanical, 
electro-mechanical, and electronic parts, microcode, and special features installed thereon 
and including any necessary software; e.g., central processing unit, memory module, tape 
unit, card reader, etc. 
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d. Equipment-An all-inclusive term which refers either to individual machines or to a 
complete data processing system or subsystem, including its operating software (if any). 
 
e. Equipment Failure-A malfunction in the equipment, excluding all external factors, which 
prevents the accomplishment of the equipment's intended function(s). If microcode or 
operating software, residing in the equipment, is necessary for the proper operation of the 
equipment, a failure of such microcode or operating software which prevents the 
accomplishment of the equipment's intended functions shall be deemed to be an equipment 
failure. 
 
f. Operation Use Time-For performance measurement purposes, that time during which 
equipment is in actual operation by the State. 
 
g. Preventive Maintenance-That maintenance, performed on a scheduled basis by the 
Contractor, which is designed to keep the equipment in proper operating condition. 
 
h. Remedial Maintenance-That maintenance performed by the Contractor which results from 
equipment (including operating software) failure, and which is performed as required; i.e., on 
an unscheduled basis. 
 
i. Principal Period Of Maintenance--Any nine consecutive hours per day (usually between 
the hours of 7:00 a.m. and 6:00 p.m.) as selected by the State, including an official meal 
period not to exceed one hour, Monday through Friday, excluding holidays observed at the 
installation. 
 
j. Period of Maintenance Coverage--The period of time, as selected by the State, during 
which maintenance services are provided by the Contractor for a fixed monthly charge, as 
opposed to an hourly charge for services rendered. The Period of Maintenance Coverage 
consists of the Principal Period of Maintenance and any additional hours of coverage per 
day, and/or increased coverage for weekends and holidays. 
 
k. Maintenance Diagnostic Routines-The diagnostic programs customarily used by the 
Contractor to test equipment for proper functioning and reliability. 
 
l. Facility Readiness Date-The date specified in the contract by which the State must have 
the site prepared and available for equipment delivery and installation. 
 
m. Installation Date-The date specified in the contract by which the Contractor must have 
the ordered equipment ready (certified) for use by the State. 
 
n. Performance Period-A period of time during which the State, by appropriate tests and 
production runs, evaluates the performance of newly installed equipment and software prior 
to its acceptance by the State. 
 
o. Acceptance Tests-Those tests performed during the Performance Period as provided by 
Paragraph 8 and 9, and by Rider D, which are intended to determine compliance of 
equipment 
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and software with Contractor's published specifications and to determine the reliability of the 
equipment. 
 
p. Machine Alteration-Any change to a Contractor-supplied machine which is not made by 
the Contractor, and which results in the machine deviating from its physical, mechanical, 
electrical, or electronic (including microcode) design, whether or not additional devices or 
parts are employed in making such change. 
 
q. Attachment-The mechanical, electrical, or electronic interconnection to the Contractor-
supplied machine or system of equipment manufactured by other than the original 
equipment manufacturer and which is not connected by the Contractor. 
 
r. Software-An all-inclusive term which refers to any computer programs, routines, or 
subroutines supplied by the Contractor, including operating software, programming aids, 
application programs, and program products. 
 
s. Operating Software-Those routines, whether or not identified as program products, that 
reside in the equipment and are required for the equipment to perform its intended 
function(s), and which interface the operator, other Contractor-supplied programs, and user 
programs to the equipment. 
 
t. Programming Aids-Contractor-supplied programs and routines executable on the 
Contractor's equipment which assists a programmer in the development of applications 
including language processors, sorts, communications modules, data base management 
systems, and utility routines, (tape-to-disk routines, disk-to-print routines, etc.). 
 
u. Application Program-A computer program which is intended to be executed on the 
Contractor's equipment for the purpose of performing useful work for the user of the 
information being processed. Application programs are usually developed or otherwise 
acquired by the user of the hardware/software system, but they may be supplied by the 
Contractor. 
 
v. Program Product-Programs, routines, subroutines, and related items which are 
proprietary to the Contractor and which are licensed to the State for its use, usually on the 
basis of separately stated charges and appropriate contractual provisions. 
 
w. Software Failure-A malfunction in the Contractor-supplied software, other than operating 
software, which prevents the accomplishment of work, even though the equipment 
(including its operating software) may still be capable of operating properly. For operating 
software failure, see definition of equipment failure. 
 
4. Contractor Written Commitments 
 

Any written commitment by the Contractor within the scope of this contract shall be 
binding upon the Contractor. Failure of the Contractor to fulfill any such commitment shall 
render the 
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Contractor liable for liquidated or other damages due to the State. Such written 
commitments include (1) any warranty or representation made by the Contractor in the bid 
or proposal as to equipment or software performance, total system performance, or other 
physical design or functioning characteristics of a machine or software system; (2) any 
warranty or representation made by the Contractor concerning the characteristics of the 
items described in (1) above, made in any publication, drawings, or specifications 
accompanying or referred to in the bid or proposal which pertains to the responsiveness of 
the bid or proposal to the solicitation document, and (3) any written notification of or 
affirmation or representation as to the above which is made by the Contractor in or during 
the course of negotiations and which is incorporated into a formal amendment to the 
proposal. 
 
5. Site Preparation (Not Applicable) 
 
6. Installation and Delivery Dates 
 
a. Equipment (Not applicable) 
 
b. Software (other than Operating Software) 
 
(1) The Contractor shall provide those programming aids, program products, and 

applications listed on Rider C, on or before the Delivery Dates specified in Rider C, and 
shall certify to the State that such software has been delivered and is ready for State 
use. For purposes of this Paragraph, "delivered" also means received by the State, if 
such software is mailed by the Contractor. 

 
(2) If, in the opinion of the Contractor, the services of the Contractor are required to install 

the software on the State equipment, "delivery" of the software, for the purposes of this 
contract, shall be deemed to include such installation services. 

 
(3) In the event the Contractor fails to deliver the agreed-upon software by the dates 

specified, liquidated damages as prescribed in Paragraph 7 will apply. 
 
(4) During the period of this contract, when requested by the State, the Contractor shall 

furnish any additional software which it has developed or may develop at a future date 
for general use with the type of equipment listed on Rider B and which it furnishes to its 
customers generally, at the charges generally in effect at that time. 

 
7. Liquidated Damages 
 
a. General 
 

The Installation Dates of the software set forth in Rider C and the tasks set forth in Rider 
I have been fixed so that the utilization of the software is consistent with the timing 
schedules of the State’s programs.  If any of the software, is not installed within the times 
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specified in Riders C and I, and/or any of the other software is not delivered to the State 
within the time limits specified in Riders C and I, the delay will interfere with the proper 
implementation of the State’s programs, to the loss and damage of the State.  From the 
nature of the case, it would be impracticable and extremely difficult to fix the actual damages 
sustained in the event of any such delay.  The State and Contractor, therefore, presume that 
in the event of any such delay the amount of damage which will be sustained from a delay 
will be the amounts set forth in RFP Section 5.6.2, and the State and the Contractor agree 
that in the even of any such delay, the Contractor shall pay such amounts as liquidated 
damages and not as a penalty.  Similarly, a unilateral deferment by the State of equipment 
installation without appropriate notice, or a delay in readying the facility, interferes with the 
installation schedule under which the Contractor operating, and damages to the Contractor 
may result.  The State and Contractor presume that in the event of such delay, the amount 
of damage which will be sustained will be the amount set forth in RFP Section 5.6.2, and 
they agree that in the event of such a delay, the State will pay such amount as liquidated 
damages and not as a penalty.  Amounts due the State as liquidated damages may be 
deducted by the State from any money payable to the Contractor under this contract.  The 
State shall notify the Contractor in writing of any claim for liquidated damages pursuant to 
this paragraph on or before the date State deducts such sums from money payable to the 
Contractor. 
 
 
b. Equipment Installation Delays Caused by the Contractor (Not Applicable) 
 
c. Other Delivery Delays Caused by the Contractor 
 
(1) If the Contractor does not deliver all the programming aids, program products, and 

applications listed on Riders C and I, ready for use in substantial accordance with the 
Contractor’s specifications, on or before the Delivery Dates specified in Riders C and I, 
the Contractor shall be liable for liquidated damages in the amounts of $500 per day for 
a maximum of 180 days per Phase, in lieu of all other damages for such nondelivery. 

 
(2) If the State is unable to use the software on the installation date because Contractor 

failed to deliver the software listed in Riders C and I, the delivery date specified in Riders 
C and I, and Contractor does not furnish suitable substitute software acceptable to the 
State, liquidated damages for software non-installation as specified in Paragraph 7b(1) 
shall be paid to the State.  Such liquidated damages shall apply until the Contractor 
provides the programming aids or applications which would render the software usable, 
but not for more than 180 calendar days. 

 
(3) In the event of cascading Contractor failures resulting from a single failure, subject to 

liquidated damages, the State will be entitled to assess the highest single liquidated 
damage penalty only.  There will be no concurrent applications of liquidated damages 
resulting due to cascading failures resulting from a single failure. 
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(4) Once the State has determined that liquidated damages are to be assessed, the 

Contracting Officer shall notify the Contractor in writing of the reason for and amount of 
the assessment (or assessments). The assessment notice shall be sent to the 
Contractor by certified mail, return receipt requested, or by any other method which 
provides evidence of receipt. 

 
(5) If it should be later determined in the disputes process that funds collected by the State 

to pay a liquidated damages assessment should be refunded, the State shall pay 
interest accruing from the date of collection. The Interest paid shall be the average rate 
for investment in the Pooled Money Investment Fund (PMIF) in effect for the month in 
which the assessment was collected. When a liquidated damages assessment is 
collected over a period of two or more months, the interest rate paid by the State shall 
be the average rate for investment in the PMIF in effect for the first month in which the 
assessment was otherwise collected, revised quarterly for the period of time the 
assessment was retained by the State. 

 
(6) The Contractor shall pay interest to the State on all liquidated damages assessments 

which are not either paid or offset against payment due the Contractor within thirty (30) 
days of the date of receipt of the assessment notice. The interest rate paid shall be the 
average rate for investment in the PMIF in effect for the month of assessment. If the 
Contractor's continuing liability for one particular liquidated damages extends over a 
period of two or more months, the interest rate shall be the average for investment in the 
PMIF for the first month in which liquidated damages were assessed, revised quarterly 
over the period the assessment remained uncollected. 

 
(7) The Contractor shall be relieved of its performance obligations for the period of delay 

caused by the State or its agents, if the State concurs that it or its agents caused the 
delay, and the time for performance shall be extended for the same period of time. 

 
d.   Installation of Delivery Delays Caused by the State 
 
(1) In the event the software cannot be installed because the State has failed to prepare the 

facility by the Facility Readiness Date specified, the State shall be liable for fixed 
liquidated damages specified in Riders C and 1, each day between the Facility 
Readiness Date specified in Rider B and the actual readiness date, but not to exceed 
180 calendar days, in lieu of all other damages for such delay. 

 
(2) In the event a change directed by the State requires a later installation date of certain 

equipment and the State has failed to notify the Contractor of the delay at least 60 days 
prior to the original Installation Date, the State shall be liable, in lieu of all other 
damages, for liquidated damages as specified in Paragraph 7d(1) for each day between 
the original Installation Date and the new Installation Date, but not to exceed 180 
calendar days. 

 
(3) The State shall not be liable for liquidated damages under both Paragraphs 7d(1) and 

7d(2) during the same period of time with respect to the same equipment. 
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8.  Acceptance Testing for Equipment (Not Applicable) 
 
9. Acceptance Testing for Software 
 
a. Acceptance testing is required for all Contractor-supplied software supplied under this 
contract and listed on Rider C, including all software initially installed, improved versions 
(new releases) of this software, any such software which has been altered (modified) by the 
Contractor to satisfy State requirements, and any substitute software provided by the 
Contractor in lieu thereof, unless Rider D provides otherwise. The purpose of the 
acceptance test is to ensure that the software operates in substantial accord with the 
Contractor's technical specifications and meets the State's performance specifications. The 
specific procedures for the accomplishment of such tests are contained in Rider D. 
 
b. When software has been provided and certified in accordance with Paragraph 6b(1), the 
State shall begin acceptance testing, as outlined in the RFP, and as provided in Rider D. 
 
c. If successful completion of the acceptance test is not attained within 6 weeks after the 
start of the acceptance testing, the State shall have the option to request substitute 
software, cancel that portion of the contract which relates to the unaccepted software, or 
continue the acceptance tests. The State's option shall remain in effect until such time as 
the tests are successfully performed, or 180 days after certification, whichever occurs first. If 
the acceptance tests have not been successfully performed prior to the expiration of 180 
days, that portion of the contract which relates to the unaccepted software shall be 
canceled, unless both parties agree to the continuation of the tests or to the delivery of 
substitute software. If the unaccepted software (or its functional equivalent) is crucial to the 
accomplishment of the work for which the equipment was acquired, and is so identified in 
Rider D, the State shall have the option of terminating the entire contract in accordance with 
Paragraph 26, "Rights and Remedies of State for Default." 
 
d. Unless otherwise provided in Rider D, software shall not be accepted by the State and no 
charges associated with such software shall be paid by the State until the software has 
satisfactorily completed the acceptance tests. 
 
e. Immediately upon successful completion of the acceptance testing, the State shall notify 
the Contractor in writing of the acceptance of the software and authorize appropriate 
payment. The State shall maintain adequate records to satisfy the requirements of 
acceptance testing. 
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10. Purchase Prices and Payment Schedules 
 
a. Purchase prices for equipment under this contract shall be shown in Riders C and 1. The 
monthly cost to the State for installment payments, if applicable under this contract, shall be 
in accordance with the appropriate Payment Schedule(s) contained in Rider E. If the 
software is proprietary, the license for its use is contained in Rider G. 
 
b. The consideration to be paid Contractor, as provided herein shall be in compensation for 
all of Contractor's expenses incurred in the performance hereof, including travel and per 
diem, unless otherwise expressly so provided. 
 
11. Use of Software and Basis for Payment 
 
All software to be delivered, with any charges for its use, are listed on Rider C. Each item of 
software which is proprietary in nature shall be licensed to the State for its use in 
accordance with the provisions of Rider G. Except as may be provided in Rider G, the State 
shall have unrestricted use of such software. 
 
12. Maintenance of Equipment (Not Applicable) 
 
13. Replacement Parts Availability (Not Applicable) 
 
14. Transportation and Installation (Not Applicable) 
 
15. Training and Technical Services 
 

a. Training: Any training to be provided will be as stated in Rider H. 
 
      b.   Technical and Other Personal Services 
 

Personal services to be provided by the Contractor to the State, if any, will be as 
stated in Rider 1. 

 
16. Invoices and Payments 
 
a. Submission of Invoices 
 
The Contractor shall render invoices in triplicate to the name and address listed in 16. b. 
Payment Provisions. Invoices for purchases and software fees are not due and payable until 
successful completion of any applicable acceptance testing. Invoices for services are not 
due and payable, and do not constitute an obligation of the State, until the month following 
the month 
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for which charges accrue. Installment payments, if any, shall be in accordance with Rider E 
payment schedules. 
 
b. Payment Provisions 
 
Payment Provisions: The State shall pay the contractor for all Design, Development, and 
Implementation work performed under this contract after completion of each deliverable. All 
payments shall cover only work certified as complete by the contractor and verified by the 
State through acceptance testing and / or State staff certification. 
 
The contractor shall invoice the Department for Software licenses only after successful 
installation and acceptance testing. Each Software product must be enumerated on Rider C 
and also on any invoice submitted. 
 
The State will withhold payment for any service or product which has not completed 
acceptance testing, or which has not been successfully tested until such time as the product 
passes such tests. The State has the right to withhold any and all payments due under the 
contract to the extent of any amounts that are in dispute. Such disputes may include the 
contractors failure to deliverable specific deliverables, software, or other specific services 
called for in this contract. Amounts due to the State as damages or deductions may be 
withheld by the State from any money payable to the contractor pursuant to the contract. 
The State shall notify the contractor in writing of any claim for liquidated damages or 
deductions pursuant to this provision at least 30 calendar days prior to the date the State 
withholds payment. Should approval subsequently be granted the State will reimburse the 
contractor for the amounts withheld. 
 
Payment for professional services shall be separately enumerated and shall reflect the tasks 
as set forth in RIDER I and the costs attributable thereto. Invoices for professional services 
shall be included with the invoices for deliverables described above and are subject to the 
same deliverable completion requirements. 
 
The contractor shall be paid for ongoing Professional and maintenance services in 
accordance with the unit costs enumerated on RIDERS F,G,H, and 1. Such payments shall 
be made monthly at the close of the service month. 
 
All invoices shall be submitted to the state's project director at the address below, for review 
and approval. 
 
Department of Health Services, MIS/DSS Procurement Project, 714 P Street, PO Box 
942732, Sacramento, California 94234-7320. 
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c. Payment 
 

The State shall make every reasonable effort to pay invoices as promptly as regular 
State fiscal procedures permit. 
 
d. Required Payment Date 
 

If the Contractor is a nonprofit organization and contract value is less then $500,000, or 
if the Contractor is a small business, payment is due thirty (30) days from the date the 
equipment, software or services are received and accepted by the State of thirty (30) days 
from the date a correct invoice is received in the office specified by the State, whichever is 
later. Payment is due to any other Contractor sixty (60) days from the date the equipment, 
software or services are received and accepted by the State or sixty (60) days from the date 
a correct invoice is received in the office specified by the State, whichever is later. When 
provision is made for a testing period preceding acceptance by the State, date of 
acceptance shall mean the date the equipment or software is accepted by the State during 
the specified testing period. 
 
17. Taxes 
 
The State of California is exempt from Federal excise taxes and no payment shall be made 
for any personal property taxes levied on the Contractor or on any taxes levied on employee 
wages. The State will only pay for any State or local sales or use taxes on the services 
rendered or equipment, parts or software supplied to the State pursuant to this contract. 
 
18. Documentation 
 
The Contractor agrees to provide to the State, as a part of this contract, the specific number 
of all manuals and other printed materials, and updated versions thereof, as identified in the 
RFP, which are necessary or useful to the State in its use of the equipment or software 
provided hereunder. The Contractor agrees to provide additional documentation at prices 
not in excess of charges made by the Contractor to its other customers for similar 
documentation. 
 
19. Confidentiality of Data 
 
a. All financial, statistical, personal, technical and other data information relating to the 
State's operation which are designated confidential by the State and made available to the 
Contractor in order to carry out this agreement, or which become available to the Contractor 
in carrying out this agreement, shall be protected by the Contractor from unauthorized use 
and disclosure through the observance of the same or more effective procedural 
requirements as are applicable to the State. The identification of all such confidential data 
and information as well as the State's procedural requirements for protection of such 
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data and information from unauthorized use and disclosure shall be provided by the State in 
writing to the Contractor. If the methods and procedures employed by the Contractor for the 
protection of the Contractors data and information are deemed by the State to be adequate 
for the protection of the State's confidential information, such methods and procedures may 
be used, with the written consent of the State, to carry out the intent of this paragraph. The 
Contractor shall keep confidential and not disclose to anyone other than the State, without 
the State's written consent, the identity of any recipient or other individual for whom claims, 
eligibility, managed care and encounter, provider or other managed care plan data or other 
information are submitted to the Contractor for use with the Software and other products and 
services delivered by the Contractor. The Contractor agrees to require its employees, 
agents and other representatives who have access to any claims data, databases and other 
information disclosed by the State to the Contractor to adhere to these confidentiality 
obligations. Subject to the aforementioned confidentiality constraints, the State 
acknowledges and agrees that during the term of this contract and thereafter, the Contractor 
is authorized to retain, use for its own purposes and disclose to any entity all aggregated 
claims/encounter data and other data disclosed by or on behalf of the State to it. In 
exchange for the contribution by the State of such data, the State shall be entitled to a 
waiver of the license fee for MarketScan normative data during the period of contribution. 
The Contractor shall not be required under the provisions of this paragraph to keep 
confidential any data or information which is or becomes publicly available, is already 
rightfully in the Contractors possession, is independently developed by the Contractor 
outside the scope of this agreement, or is rightfully obtained from third parties. 
 
State acknowledges and agrees that all Contractor products and Contractor services used 
or provided by Contractor under or in connection with this contract are proprietary to 
Contractor and title thereto shall remain the sole and exclusive property of Contractor. State 
shall keep all Contractor products and services confidential and shall not reproduce, 
duplicate, reveal, publish, transfer, or disclose any Contractor products or services to 
anyone other than its employees without Contractors written consent. State agrees to 
require all its employees, agents, and other representatives, including any insurers, 
servicers, consultants or other parties who (after written consent from Contractor has been 
received) have ongoing or intermittent access to any Contractor products or services, to 
adhere to these confidentiality obligations. Upon termination of this contract for any reason, 
State shall return or cause to be returned to Contractor within 30 days any and all 
information, in whatever form, which is in its possession or control, or in the possession or 
control of any parties who may have been afforded access to any Contractor products or 
Contractor services, regarding or relating to any software, operating systems, analysis 
systems, programs, database systems, enhanced databases or documentation related to 
the Contractor products. 
 
b. Notwithstanding paragraph (a) above, the State shall retain ownership of all customized 
software, associated documentation, reports, and other materials developed exclusively for 
the State. The State shall also retain ownership of all final work products produced by the 
Contractor's staff under the consulting services (3,600 hours) portion of this contract; 
provided, however, that Contractor shall retain ownership in all proprietary methodologies 
used in providing such consulting services. 
 
20. Major Field Modifications (Not Applicable) 
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21. General indemnity 
 
The Contractor agrees to indemnify, defend and save harmless the State, its officers, agents 
and employees from any and all claims and losses, with the exception of consequential 
damages, accruing or resulting to any other person, firm, or corporation furnishing or 
supplying work, services, materials or supplies in connection with the performance of this 
contract, and from any and all claims and losses accruing or resulting to any person, firm or 
corporation which may be injured or damaged by the Contractor in the performance of this 
contract which are attributable to the negligence or intentionally tortuous acts of the 
Contractor provided that the Contractor is notified in writing within 30 days that the State has 
knowledge of such claims. 
 
22. Patent, Copyright, and Trade Secret Protection 
 
a. The Contractor, at its own expense, shall defend any action brought against the State to 
the extent that such action is based upon a claim that the equipment or software supplied by 
the Contractor, or the operation of such equipment pursuant to a current version of 
Contractor-supplied operating software, infringes a United States patent, or copyright or 
violates a trade secret. The Contractor shall pay those costs and damages finally awarded 
against the State. Nevertheless, the Contractor's responsibility to defend and pay costs and 
damages shall be conditioned on the following: 
 
(1) The State notified the Contractor of the notice of action within a reasonable period of 
time in writing; and, 
 
(2) That the Contractor shall have the sole control of 'the defense and all negotiations for 
settlement or compromise except when public policy considerations required the State, at its 
own expense, to participate in the claim of action. 
 
b. Should the machines or software, or the operation thereof, become, or in the Contractor's 
opinion are likely to become, the subject of a claim of infringement of a United States patent, 
copyright or a trade secret, the State shall permit the Contractor at its option and expense 
either to procure for the State the right to continue using the machines or software, or to 
replace or modify the same so that they become non-infringing and continue to meet bid 
specifications. If neither of these options can reasonably be taken, or if the use of such 
equipment or software by the State is prevented by injunction, the Contractor will take back 
the equipment or software, and refund any monies the State has paid Contractor less any 
reasonable amount for use or damage. In addition, the Contractor will make every 
reasonable effort to assist the State in procuring substitute equipment or software. If, in the 
sole opinion of the State, the return of such infringing software makes the retention of other 
items of software acquired from the Contractor under this contract impractical, the State 
shall then have the option of terminating the contract, or applicable portions thereof, without 
penalty or termination charge. The Contractor will take back such              
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equipment or software and refund any sums the State has paid Contractor less any 
reasonable amount for use or damage. 
 
c. The Contractor shall have no liability to the State under any provision of this Paragraph 22 
with respect to any claim of patent, copyright, or trade secret infringement which is based 
upon: 
 

(1) The combination or utilization of software machines furnished hereunder with 
machine or devices not made or furnished by the Contractor. 

 
23. Risk of Loss or Damage (Not Applicable) 
 
24. Contractor’s Liability for Injury to Persons or Damage to Property 
 
25. Warranty (See RIDER A, Special Provisions) 
 
26. Rights and Remedies of State for Default 

 
a. In the event any software, or service furnished by the Contractor in the performance of 
this contract should fail to conform to the specifications therefore, the State may reject the 
same, and it shall thereupon become the duty of the Contractor to reclaim and remove the 
same forthwith, without expense to the State, and immediately to replace all such rejected 
software, or service with others conforming to such specifications; provided that should the 
Contractor fail, neglect or refuse to do so the State shall thereupon have the right to 
purchase in the open market, in lieu thereof, a corresponding quantity of any such software, 
or service and to deduct from any moneys due or that may thereafter become due to the 
Contractor the difference between the price named in this contract and the actual cost 
thereof to the State. 
 
b. In the event the Contractor shall fail to make prompt delivery as specified of any software, 
or service, the same conditions as to the rights of the State to purchase in the open market 
and to reimbursement set forth above shall apply, except as otherwise provided in 
Paragraph 31, "Force Majeure". 
 
c. In the event of the cancellation of this contract either in whole or in part, by reason of the 
default or breach thereof by the Contractor, any loss or damage sustained by the State in 
procuring any software or service which the Contractor therein agreed to supply shall be 
borne and paid for by the Contractor. 
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d. Except for liquidated damages, the rights and remedies of the State provided above 

shall not be exclusive and are in addition to any other rights and remedies provided by 
law or under the contract. 

 
 
27. Limitation of Liability 
 
a. The systems shall be under State's exclusive management and control. The State agrees 
that the Contractor shall not be liable for any damages caused by the State's failure to fulfill 
any State responsibilities of assuring the proper use, management and supervision of the 
programs, audit controls, operating methods, and office procedures, and for establishing all 
proper checkpoints necessary for the State's intended use of the programs. 
 
b. Contractors liability for damages to the State for any cause whatsoever, and regardless of 
the form of action, whether in contract or in tort excluding negligence, shall be limited to the 
greater of $200,000 or the purchase price stated herein for the specific systems that caused 
the damages or that are the subject matter of or are directly related to the cause of action. In 
those instances where Contractor has failed to deliver systems as called for by the Contract, 
or systems have been returned to Contractor for failure to pass an Applicable Acceptance 
Test, the Limitation of Liability provided above shall not limit any right to recover the Cost to 
Cover.' 'Cost to Cover' means the cost of procuring a system or systems of equivalent (not 
greater) capability, function, and performance, less the Contractors bid price. 
 

The foregoing limitation of liability shall not apply to the payment of costs and damage 
awards referred to in Paragraph 22, entitled "Patent, Copyright, and Trade Secret 
Protection", to claims covered by other specific provisions calling for liquidated damages or 
specifying a different limit of liability, or to claims for injury to persons or damage to property 
caused by Contractor's negligence. This limitation of liability does not apply to the receipt of 
court costs or attorney's fees that might be awarded by a court in addition to damages after 
litigation based on this contract. 
 
c. State's liability for damages for any cause whatsoever, and regardless of the form of 
action whether in contract or in tort, excluding negligence, shall be limited to the greater of 
$200,000 or the purchase price stated herein for the specific systems that caused the 
damage or that are the subject matter of or are directly related to the cause of action. 
 
d. In no event will either the Contractor or the State be liable for special, incidental, indirect 
or consequential damages even if notification has been given as to the possibility of such 
damages. 
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28. Disputes 
 
a.  Should the Contractor's Project Manager and the State's Project Director not be able to 
agree on a resolution to any particular issue, an Executive Committee, made of the 
Contractor's Project Manager, the State's Project Director, a senior executive of the 
contractor and the Deputy Director, Medical Care Services for the Department will convene 
in person or by telephone conference call within 5 business days to resolve the issue. Either 
the contractors Project Manager or the State's Project Director may request the committee 
to convene. If the Executive Committee cannot resolve the issue, the Deputy Director 
Procurement Division, of the Department of General Services, or his representative, shall be 
available to assist in the resolution by providing advice to both parties as to the State of 
California EDP policies and procedures. If agreement cannot be reached through the 
application of high level management attention, either party may assert its other rights and 
remedies within this contract or within a court of competent jurisdiction. 
 
b.  The State and the Contractor agree that, the existence of a dispute notwithstanding, they 
will continue without delay to carry out all their responsibilities under this contract. 
 
 
29.  Contractor's Power and Authority  
 
The Contractor warrants that it has full power and authority to grant the rights herein granted 
and will hold the State hereunder harmless from and against any loss, cost, liability, and 
expense (including reasonable attorney fees) arising out of any breach of this warranty. 
Further, Contractor avers that it will not enter into any arrangement with any third party 
which might abridge any rights of the State under this contract. 
 
 
30. Title to Equipment (Not Applicable) 
 
 
31. Force Majeure 
 
Except for defaults of subcontractors, neither party shall be responsible for delays or failures 
in performance resulting from acts beyond the control of the offending party. Such acts shall 
include but shall not be limited to acts of God, fire, flood, earthquake, other natural disasters, 
nuclear accident, strike, lockout, riot, freight embargo, public regulated utility, or 
governmental statutes or regulations superimposed after the fact. If a delay or failure in 
performance by the Contractor arises out of a default of its subcontractor, and if such default 
arises out of causes beyond the control of both the Contractor and subcontractor, and 
without the fault or negligence of either of them, the Contractor shall not be liable for 
damages of such delay or failure, unless the supplies or services to be furnished by the 
subcontractor were obtainable from other sources in sufficient time to permit the Contractor 
to meet the required performance schedule. 
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32. Waiver of Breach 
 
No term or provision of this contract shall be deemed waived and no breach excused, 
unless such waiver or consent shall be in writing and signed by an individual authorized to 
so waive or consent. Any consent by either party to, or waiver of, a breach by the other, 
whether express or implied, shall not constitute a consent to, waiver of, or excuse for, any 
other breach or subsequent breach, except as may be expressly provided in the waiver or 
consent. 
 
 
33. Conflict With Existing Law 
 
The Contractor and the State agree that if any provision of this contract is found to be illegal 
or unenforceable, such term or provision shall be deemed stricken and the remainder of the 
contract shall remain in full force and effect. Either party having knowledge of such term or 
provision shall promptly inform the other of the presumed non-applicability of such provision. 
Should the offending provision go to the heart of the contract, the contract shall be 
terminated in a manner commensurate with the interests of both parties, to the maximum 
extent reasonable. 
 
 
34. Assignment 
 
This contract shall not be assignable in whole or in part without written consent of the State. 
It is the policy of the State of California to withhold consent from proposed assignments, 
subcontracts, or notations when such transfer of responsibility would operate to decrease 
the State's likelihood of receiving performance on the contract. The State does not normally 
object to the granting of assignments for financial purposes, provided that the original 
Contractor retains all of its responsibilities and obligations under the contract. In the event of 
any assignment hereunder to which the State has consented, each such assignment shall 
contain a provision that further assignments shall not be made to any third or subsequent 
party without any additional written consent of the State. 
 
The Department retains the right to assign its rights and responsibilities under this contract 
to another State agency if such agency has assumed the responsibility for the program or is 
a successor agency. 
 
 
35. Governing Law 
 
This contract shall be governed by and construed in accordance with the laws of the State of 
California. 
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36. Limitation of Actions 
 
No action, regardless of form, arising out of this contact may be brought by either party more 
than two years after the cause of action has arisen, or in the case of nonpayment, more than 
two years from the date of the last payment, except where either party (within two years 
after a cause of action has arisen) provides the other party in writing a notice of a potential 
cause of action, disclosing all material facts then known by the notifying party concerning 
such cause of action, then the notifying party may bring an action based on the matter so 
disclosed at any time prior to the expiration of four years from the time the cause of action 
arose. 
 
 
37. Termination of Contract 
 
a.  Upon termination or other expiration of this contract, each party will assist the other 
party in orderly termination of the contract and the transfer of all assets, tangible and 
intangible, as may facilitate the orderly, non-disrupted business continuation of each party. 
 
b.  Prior to the completion of this contract, this contract may be terminated for the 
convenience of the State with 30 days notice in accordance with Title 48, Code of Federal 
Regulations, Part 49.  All reasonable costs will be paid in accordance with Title 48, Code of 
Federal Regulations, Subpart 31.205-42. 
 
c.  If the term of this contract extends into fiscal years subsequent to that in which it is 
approved, such continuation of the contract is subject to the appropriation of funds for such 
purpose by the Legislature or Congress. If funds to effect such continued payment are not 
appropriated, Contractor agrees to take back any affected software furnished under this 
contract, terminate any services supplied to the State under this contract, and relieve the 
State of any further obligation therefore. 
 
d.  In the event of termination, expiration or cancellation of this agreement, Contractor's 
systems shall be returned to Contractor in substantially the same condition in which they 
were delivered to the State, subject to normal wear and tear. State further agrees to pay for 
packing, crafting, transportation to Contractor's nearest facility and for reimbursement to the 
Contractor for his expenses incurred in assisting in such packing and crating. 
 
e.  The State may terminate this agreement under the provisions of Paragraph 26, "Rights 
and Remedies of State for Default". 
 
f.  The state shall have the specific right to terminate this contract if the evaluation and 
acceptance testing of either the System Design called for in Section 4.6.4 of the RFP, or any 
phase of implementation set forth in Section 4.1.5 of the RFP, are unacceptable. This 
termination, if invoked, shall be effective within 10 working days of notice being delivered to 
the Contractor that such deliverable is unacceptable. The State will honor claims for all work 
documented up to and including the notice period, to the extent that such work is deemed 
acceptable by the State. In no event, however, shall these claims be for amounts greater 
than the total cost from Table 7-8 included in the bid for the Phase(s) accepted, excluding 
equipment and equipment/warranty as specified in Table 7-8. The State shall have the right 
to collect all liquidated damages owed by the Contractor up to the time of termination. 
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38. Contractor Evaluation (Not applicable) 
 
39. Assignment of Antitrust Actions 
 
The following provision of Government Code Section 4552, 4553, and 4554 (Statutes of 
1978, Ch. 414) shall be applicable to the Contractor. 
”In submitting a bid to a public purchasing body, the bidder offers and agrees that if the bid 
is accepted, it will assign to the purchasing body all rights, title, and interest in and to all 
causes of action it may have under section 4 of the Clayton Act (15 U.S.C. sec. 15) or under 
the Cartwright Act [Chapter 2 (commencing with section 16700) of part 2 of division 7 of the 
Business and Professions Code), arising from purchases of goods, materials, or services by 
the bidder for sale to the purchasing body pursuant to the bid. Such assignment shall be 
made and become effective at the time the purchasing body tenders final payment to the 
bidder." 
 
"If an awarding body or public purchasing body receives, either through judgment or 
settlement, a monetary recovery for a cause of action assigned under this chapter, the 
assignor shall be entitled to receive reimbursement for actual legal costs incurred and may, 
upon demand, recover from the public body any portion of the recovery, including treble 
damages, attributable to overcharges that were paid by the assignor but were not paid by 
the public body as part of the bid price, less the expenses incurred in obtaining that portion 
of the recovery." 
 
"Upon demand in writing by the assignor, the assignee shall, within one year from such 
demand, reassign the cause of action assigned under this part if the assignor has been or 
may have been injured by the violation of law for which the cause of action arose and (a) the 
assignee has not been injured thereby, or (b) the assignee declines to file a court action for 
the cause of action." 
 
40. Covenant Against Gratuities 
 
The Contractor warrants by signing hereon that no gratuities (in the form of entertainment, 
gifts, or otherwise) were offered or given by the Contractor or any agent or representative of 
the Contractor, to any officer or employee of the State with a view toward securing the 
contract or securing favorable treatment with respect to any determinations concerning the 
performance of the contract. For breach or violation of this warranty, the State shall have the 
right to terminate the contract, either in whole or in part, and any loss or damage sustained 
by the State in procuring on the open market any items which Contractor agreed to supply 
shall be borne and paid for by the Contractor. The rights and remedies of the State provided 
in the clause shall not be exclusive and are in addition to any other rights and remedies 
provided by law or under the contract. 
 
41.  National Labor Relations Board Certification 
 
By signing hereon the Contractor swears under penalty of perjury that no more than one 
final, unappealable finding of contempt of court by a federal court has been issued against 
the Contractor within the immediately preceding two-year period because of the Contractors 
failure to comply with an order of the National Labor Relations Board. This provision is 
required by, and shall be construed in accordance with, Public Contract Code Section 
10296. 
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42. Statement of Compliance 
 
The Contractor's signature affixed hereon and dated shall constitute a certification under the 
penalty of perjury under the laws of the State of California that the Contractor has, unless 
exempted, complied with the nondiscrimination program requirements of Government Code 
Section 12990 and Title 2, California Administrative Code, Section 8103. 
 
43.       Examination and Audit 
 
Contract and M/W/DVBE Audits 
 
The contracting parties shall be subject to the examination and audit of the State Auditor for 
a period of three (3) years after final payment under the contract in accordance with 
Government Code Section 8546.7. The examination and audit shall be confined to those 
matters connected with the performance of the contract, including, but not limited to, the 
costs of administering the contract. 
 
Contractor agrees that the awarding department, or its delegatee, will have the right to 
review, obtain, and copy all records pertaining to performance of the contract. Contractor 
agrees to provide the awarding department, or its delegatee, access to its premises, upon 
reasonable notice, during normal business hours for the purpose interviewing employees 
and inspecting and copying such books, records, accounts, and other material that may be 
relevant to a matter under investigation for the purpose of determining compliance with 
Public Contract Code Section 10115 et seq., the Military and Veterans Code 999 et seq. and 
Title 2, California Code of Regulations, Section 1896.60 et seq. Contractor further agrees to 
maintain such records for a period of three (3) years after final payment under the contract. 
Nothing in this Paragraph shall require the Contractor to disclose information regarding 
Contractor's profits or Contractor's costs of providing products or services to the State. 
 
44. Drug-Free Workplace Certification 
 
By signing this contract the Contractor or grantee hereby certifies under penalty of perjury 
under the laws of the State of California the Contractor or grantee will comply with the 
requirements of the Drug-Free Act of 1990 (Government Code Section 8350 et seq.) and 
will provide a drug-free workplace by taking the following actions: 
 
a. Publish a statement notifying employees that unlawful manufacture, distribution, 
dispensation, possession, or use of a controlled substance is prohibited and specifying 
actions to be taken against employees for violations, as required by Government Code 
Section 8355(a) 
 
b. Establish a Drug-Free Awareness Program as required by Government Code Section 
8355(b) to inform employees about all of the following: 
 

(1) the dangers of drug abuse in the workplace; 
 

I 
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(2)  the person's or organization's policy of maintaining a drug-free workplace; 
 
(3)  any available counseling, rehabilitation and employee assistance programs: and 
 
(4)  penalties that may be imposed upon employees for drug abuse violations. 

 
c. Provide, as required by Government Code Section 8355(c), that every employee who 

works on the proposed contract: 
 

(1)  will receive a copy of the company's drug-free policy statement; and, 
 
(2)  will agree to abide by the terms of the company's statement as a condition of   

employment on the contract. 
 
Failure to comply with these requirements may result in suspension of payments under the 
contract or termination of the contract or both and the Contractor or grantee may be 
ineligible for award or any future state contracts if the department determines that any of the 
following has occurred: (1) the Contractor or grantee has made false certification, or (2) 
violates the certification by failing to carry out the requirements as noted above. 
 
45. Rights in Data
 
All financial, statistical, personal, technical and other data and information relating to the 
State's operation which are designated confidential by the State and made available to the 
Contractor in order to carry out this agreement, or which became available to the Contractor 
in carrying out this agreement, shall be protected by the Contractor from unauthorized use 
and disclosure through the observance of the same or more effective procedural 
requirements as are applicable to the State. The identification of all such confidential data 
and information as well as the State's procedural requirements for protection of such data 
and information from unauthorized use and disclosure shall be provided by the State in 
writing to the Contractor. If the methods and procedures employed by the Contractor for the 
protection of the Contractors data and information are deemed by the State to be adequate 
for the protection of the State's confidential information, such methods and procedures may 
be used, with the written consent of the State, to carry out the intent of this paragraph. The 
Contractor shall keep confidential and not disclose to anyone other than the State, without 
the State's written consent, the identity of any recipient or other individual for whom claims, 
eligibility, managed care and encounter, provider or other managed care plan data or other 
information submitted to the Contractor for use with the Software and other products and 
services delivered by the Contractor. The Contractor agrees to require its employees, 
agents and other representatives who have access to any claims data, databases and other 
information disclosed by the State to the Contractor to adhere to these confidentiality 
obligations. Subject to the aforementioned confidentiality constraints, the State 
acknowledges and agrees that during the term of this contract and thereafter, the Contractor 
is authorized to retain, use for its own purposes and disclose to any entity all aggregated 
claims/encounter data and other data disclosed by or on behalf of the State to it. In 
exchange for the contribution by the State of such data, the State shall be entitled to a 
waiver of the license fee for MarketScan normative data during the period of contribution. 
The Contractor shall not be required under 
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the provisions of this paragraph to keep confidential any data or information which is or 
becomes publicly available, is already rightfully in the Contractors possession is 
independently developed by the Contractor outside the scope of this agreement, or is 
rightfully obtained from third parties. 
 
State acknowledges and agrees that all Contractor products and Contractor services used 
or provided by Contractor under or in connection with this contract are proprietary to 
Contractor or third parties from whom Contractor licenses such products, and title thereto 
shall remain the sole and exclusive property of Contractor or such third parties. State shall 
keep all Contractor products and services confidential and shall not reproduce, duplicate, 
reveal, publish, transfer, or disclose any Contractor products or services to anyone other 
than its employees without Contractor's written consent. State agrees to require all its 
employees, agents, and other representatives, including any insurers, servicers, consultants 
or other parties who (after written consent from Contractor has been received) have ongoing 
or intermittent access to any Contractor products or services, to adhere to these 
confidentiality obligations. Upon termination of this contract for any reason, State shall return 
or cause to be returned to Contractor within 30 days any and all information, in whatever 
form, which is in its possession or control, or in the possession or control of any parties who 
may have been afforded access to any Contractor products or Contractor services, 
regarding or relating to any software, operating systems, analysis systems, programs, 
database systems, enhanced databases or documentation related to the Contractor 
products. 
 
b. All technical communications and records originated or prepared by the Contractor 

pursuant to this Agreement including papers, reports, charts, computer programs, and 
other documentation, but not including Contractor's Administrative communications and 
records relating to this Agreement, shall be delivered to and shall become the exclusive 
property of the State and Federal government and may be copyrighted by the State and 
Federal government. 

 
c. The ideas, concepts, know-how, or techniques relating to data processing, developed 

during the course of this Agreement by the Contractor or jointly by the Contractor and 
the State can be used by either party and the Federal government in any way it may 
deem appropriate. 

 
d. All inventions, discoveries or improvements of the computer programs developed 

pursuant to this Contract, shall be the property of the State and Federal government. 
The State and the Federal government agree to grant a non-exclusive royalty-free 
license for any such invention, discovery, or improvement to the Contractor or any other 
such person and further agrees that the Contractor or any other such person may 
sub-license additional persons on the same royalty-free basis. 

 
e. The State shall retain ownership of all customized software, associated documentation, 

reports, and other materials developed exclusively for the State under this Contract. The 
State shall also retain ownership of all final work products produced by the Contractor's 
staff under the consulting services (3,600 hours) portion of this contract. 
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f. Notwithstanding paragraphs b, c, d and e above, Contractor shall retain ownership in all 

proprietary methodologies used or provided under this Contract. 
 
g. This Paragraph shall not preclude the Contractor from developing materials outside this 

Agreement which are competitive, irrespective of their similarity to materials which might 
be delivered to the State pursuant to this Agreement. 

 
46. Contract Extension(s)
 
The state has the option to extend this contract for three years, through April 16, 2004.  The 
state must notify contractor 90 days prior to the termination of the contract (or any extension 
thereof) of its intent to exercise this option.   The state hereby extends the current term of 
this contract from April 17, 2001 to April 16, 2004, thus exercising the three-year option.  
Contractor waives the 90-day notice otherwise required for this extension. 
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RIDER A-SPECIAL PROVISIONS 
1. WARRANTY 
 
a. Hardware is applicable to this contract. 
 
b. Contractor will furnish all maintenance service and parts for a period of April 17, 1997 
through April 16, 2004, beginning on the first day of the successful performance period, 
provided that such maintenance service or parts are not required because of accident, 
neglect, misuse, failure of electrical power or air conditioning, humidity control, or causes 
other than ordinary use. Any such service required as a result of erroneous site preparation 
specifications furnished by the Contractor (See General Terms and Conditions, Paragraph 
5) or otherwise required due to the fault or negligence of the Contractor, shall be provided 
by the Contractor at no additional charge. All replaced parts shall become the property of 
the Contractor. Prior to the expiration of the warranty period, whenever equipment is 
shipped for mechanical replacement purposes, the Contractor, shall bear all costs of such 
shipment including, but not limited to, costs of packing, transportation, rigging, drayage, and 
insurance. The warranty shall apply to the replacement machine beginning on the first day 
of the successful performance period for the replacement machine. 
 
c. For the time period April 17, 1997 through April 16, 2004, beginning on the first day of the 
successful performance period, the Contractor warrants to the State that the machines are 
free from defects in material and workmanship. Machines designated as newly 
manufactured may contain some used parts which are warranted equivalent to new in 
performance when used in these machines. Contractor's obligation with respect to defects in 
material and workmanship is limited to furnishing, on an exchange basis, replacements for 
machine or parts which have been reported by the State as having been, in its opinion, 
defective and are so found by the Contractor upon inspection. 
 
d. Service pursuant to this warranty will be furnished by the Contractor's nearest service 
location. The Contractor shall have prompt access to the machine to perform this service. 
There shall be no charge for travel expense associated with services for which the 
Contractor is responsible under this warranty provision. 
 
e. The Contractor shall not be responsible for failure to render service due to causes beyond 
its control. When a noncontractor's control program is used and as a result the Contractor's 
Maintenance Diagnostic routines do not pinpoint the failure, the State shall pay for the time 
spent by the Contractor in diagnosing the failure at the applicable per-call rate per man-hour 
then in effect. 
 
f. When Contractor is called to perform remedial maintenance service on the equipment and 
by mutual agreement it is determined that either no failure existed or that the service was 
outside the scope of the warranty as set forth in this Paragraph 2, the State shall pay for the 
travel 
 
 
 
 

CONTRACT-SOFTWARE AND PROFESSIONAL SERVICES                                                             26 



STATE OF CALIFORNIA                                                                                           DEPARTMENT OF HEALTH SERVICES MIS/DSS 
HEALTH AND HUMAN SERVICES AGENCY                                                                                The MEDSTAT Group 96-27021-A05 
 
 

RIDER A-SPECIAL PROVISIONS (Continued) 
 
expense and the time spent by the Contractor at the applicable per-call rate per man-hour 
then in effect. 
 
g. Unless otherwise mutually agreed, the Contractor shall not be required to adjust or repair 
any machine or part if it would be impractical for Contractor personnel to do so because of 
alterations made by or on behalf of the State in the machine, or because its connection by 
mechanical or electrical means to another machine or device not furnished by the 
Contractor. Increased service pursuant to this warranty caused by any alteration or 
attachment shall be paid for by the State at the applicable per-call rate per man-hour then in 
effect, unless the Contractor elects not to apply such charge on an individual instance basis. 
 
h. Warranty maintenance will be provided under the terms of Rider F. 
 
 
2. Price Decline (Applicable to Third Party Contractors) 
 
Prices quoted shall be the maximum for the contract period subject to any price escalation 
provisions. However, should a price decline be announced by the manufacturer after 
contract award, but prior to a third party contractor taking title to the equipment and should 
the third party contractor be the recipient of this manufacturers price decline it shall be 
passed on in total to the State of California by the third party contractor. Any interest, 
finance, or other charges based on the contract price will be recomputed using the original 
bid rates and the differences will also be passed to the State in total. 
 
3. Price Decline (Applicable to Manufacturers) 
 
Prices quoted shall be maximum for the contract period subject to any price escalation 
provisions. However, should a price decline be announced by the manufacturer after 
contract award, but prior to the State taking title to the equipment, it shall be passed on in 
total to the State of California by the manufacturer. Any interest, finance, or other charges 
based on the contract price will be recomputed using the original bid rates and the 
differences will also be passed to the State in total. 
 
4. Payment 
 
Payments will be made after acceptance of the deliverables identified in Rider C and Rider 
1. All phases except the Final Phase will have a 10% withhold of payment until the Final 
Phase acceptance, after successful completion of such, final payment will be made 
including all withhold costs. 
 
5. Documentation 
 
The Contractor shall provide 10 copies of all non-proprietary manuals and other printed 
materials including updated versions thereof, which are useful and necessary to the State in 
its use of the equipment or software provided at prices listed on Rider C. 
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TABLE 1 & 4 
 

RIDER B-EQUIPMENT LIST, PRICES, INSTALLATION AND ALLIED INFORMATION 
 

 
 

New Table 1, effective 4/17/01: 
 
RIDER B — TABLE 1. EQUIPMENT LIST, PRICES, INSTALLATION DATES AND ALLIED INFORMATION 

     
Line 
No 

Qty Description, Type and/or Features Model Date 
Facility 
to Be 
Ready

Date to 
be 

Installed 

Unit 
Purchase 

Price 

Total 
Purchase 

Price 

         
         

New Table 1, effective 4/17/01:      
         
  Windows NT Server Equipment   
     

 1  NT Server (PAN1), incl. 791 usable GB 
storage, arrays, and 2GB memory 

 Apr-01 Jul-01 $120,000 $120,000

 1  NT Server (PAN2), incl. 56 usable GB 
storage, arrays and 1.1 GB memory 

 Apr-01 Jul-01 $30,000 $30,000

 1  NT Server (PMW1), incl 343 GB storage, 
arrays and 1 GB memory 

 Apr-01 Oct-01 $120,000 $120,000

 1  NT Server (PMW2), incl 244 GB storage, 
arrays and 1 GB memory 

 Apr-01 Jun-02 $30,000 $30,000

     
     
  S4-Related Equipment   
     
  Disk   
 1  Enterprise Storage Server 2105-

F20 
Apr-01 Jun-01 $483,840 $483,840

 1  S/390 ParallelAccess Volumes to 4 TB 1803 Apr-01 Jun-01 INCL INCL
 10  36.4 GB Disk 8-pack 123 Apr-01 Jun-01 INCL INCL
 1  Remote Support Switch 2715 Apr-01 Jun-01 INCL INCL
 1  U.S. English 2924 Apr-01 Jun-01 INCL INCL
 16  ESCON Host Adapter 3011 Apr-01 Jun-01 INCL INCL
 1  8 GB Cache 4002 Apr-01 Jun-01 INCL INCL
 1  Modem Country Group M01 9301 Apr-01 Jun-01 INCL INCL
 1  Convenience Cord Country Group C01 9401 Apr-01 Jun-01 INCL INCL
 1  2100 GB Capacity 9650 Apr-01 Jun-01 INCL INCL
 1  Three Phase 50/60 Hz 60 Amp 9854 Apr-01 Jun-01 INCL INCL
 1  Nominal AC Voltage: 200V-240V 9870 Apr-01 Jun-01 INCL INCL
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TABLE 1 
 

RIDER C-SOFTWARE LIST, PRICES, DELIVERY DATES AND ALLIED INFORMATION 
 
    Per Copy Total 
Line Quan- Software Delivery Initial Initial 
No. tity Identification Date Charge Charge 

 
1 1 MEDSTAT Database 4/97 $500,000 $500,000 
  Production Software 
2 15 DataScan System 9/97 $195,000 $195,000 
 
3 50 Panorama View 9/97 $113,750 $113,750 
 
4 1 SAS 9/97 $19,807 $19,807 
 
5 15 Panorama Ad Hoc 9/97 $66,751 $66,751 
 
6 15 Maplnfo Professional 11/97 $4,867 $4,867 
 
*Initial Charge represents the first year license fees for the software based on the initial configuration. Rate increases, within the fixed price 
contract, are contained in Schedule E. 
 
 
 
 
 
 
 
 
 
 
 
 

Liquidated Damages: $500.00 per day. 
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TABLE 2 
 

RIDER C-SOFTWARE LIST, PRICES, DELIVERY DATES AND ALLIED INFORMATION 
 

 Per Copy Total 
Document Basic Basic 
Containing Monthly Monthly 

 
Line Quan- Operating Software  Technical Specs. Support Yearly [XI Yearly[X] 
No. tity  Identification Reference and Date Category Charge * Charge * - 
 
1 1 MEDSTAT Database $500,000 $500,000 
 Production Software 
1 15 DataScan System $195,000 $195,000 
 
2 50 Panorama View $113,750 $113,750 
 
3 1 SAS $19,807 $19,807 
 
4 15 Panorama Ad Hoc $66,751 $66,751 
 
5 15 Maplnfo Professional $4,867 $4,867 
 
 
*Yearly Charge represents the first year license fees for the software based on the initial configuration. Rate increases, within the fixed price 
contract, are contained in Schedule E.  Tables 1 and 2 completed April 16, 2001. 
 
 
 
 
 
 
 
Annual Escalation Rate % (May not exceed 10 percent. Insert "0" if rates are fixed. 
If a Proposer does not insert an escalation percentage (%), the State will assume no increase.) 
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Effective April 17, 2001. 
 

TABLE 3 
 

RIDER C-SOFTWARE LIST, PRICES, DELIVERY DATES AND ALLIED INFORMATION 
 

    Per Copy Total 
Document Basic Basic 
Containing Monthly Monthly 

 
Line Quan- Operating Software  Technical Specs.      Support Yearly [XI      
No. tity  Identification Reference and Date      Category Charge *          
 
1 1/1 MEDSTAT Database  $500,000  $500,000
 Production Software 
 
2 15/25 Software to meet the Decision Support 
  System (DSS) Requriements of the Contract 
  (e.g., DataScan interactive, MyEureka!, SAS- 
  1 server license, Performance Measurement 
  Workstation, and MapInfo Professional-for 15 users 
    $477,375  $477,375 
 
3 50/250 Software to meet the Management Information System 
  (MIS) Requirements of the Contract (e.g., Panorama 
  View interactive with Briefing Book)  $142,188 $142,188 
 
4 1/1 Geographic Coding Software  $12,223 $12,223  
 
5 1/1 Third Party Software to support NT Server Applications  $71,618 $71,618 
  (Windows NT Server , IBM DB2 Universal Database for NT, 
  ArcServeIT Advanced, St. Bernard OFM, Diskeeper, 
  PCAnywhere, PCOMM, InterTape, 
  Syncsort, SQL Server, Perl) 
 
 
*Yearly Charge represents the first year license fees for the software based on the initial configuration.  Rate increases, within the fixed 
price contract extension, are contained in Schedule E. 
 
 
Annual Escalation Rate  0 % (May not exceed 10 percent. Insert "0" if rates are fixed. 
If a Proposer does not insert an escalation percentage (%), the State will assume no increase). 
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ATTACHMENT TO RIDER C 
CONTRACTOR RATES 

 
 
1. Minimum monthly and extended maintenance services. 
 

  Extended Maintenance Service* 
  (Consecutive hours per day 

 
             9 12 16 20  24 

 
Monday through Friday       +-0-% +-0-% +-0-% +-0-% +-0-% 
(Excluding holidays) 
Saturdays       +-0-% +-0-% +-0-% +-0-% +-0-% 
 
Sundays and Holidays       +-0-% +-0-% +-0-% +-0-% +-0-% 
 
 
 
 

* Percentage increase of the minimum monthly rate shown in Rider B. 
 

**Nine consecutive hours any part of which is outside the hours of 7:00 a.m. to 6:00 p.m. 
 
2. Additional travel and mileage rates for service calls at dispersed geographical locations. In no case will the Contractor be paid more than 
the rates paid State employees.  Effective April 17, 2001, Per Mile Rates are adjusted to be consistent with the current State rate. 
 
 Identification Travel Time  Rate Per      Rate Per 

of Facility     Allowed (I way)     Man-Hour     Mile*** 
 
Monday through Friday           $322.00    $.0.31 
(Excluding holidays) 
Saturdays              $372.00       0.31 
 
Sundays and Holidays           $372.00       0.31
 
3. Maintenance service outside the covered maintenance period -- minimum two hour charge per service call. 
 

Rate Per 
Man-Hour 

 
Monday through Friday (Excluding holidays) Saturdays 
 
Sundays and Holidays 
 

$322.00 
 

$372.00 
 

$372.00 
 
***Rates may not exceed current State rate. 
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RIDER D-ACCEPTANCE TESTING 
GENERAL 
 
 
1 . The purpose of this Rider is to set forth specific procedures and performance criteria to 
implement the testing required by Paragraphs 8 and 9 of the General Terms and Conditions. 
Because of the on-line programmatic aspects of the software, system reliability is of 
paramount importance, both at the host computer site and at the various remote operating 
locations. It is intended to ensure that the software operate in substantial accord with the 
Contractor's published technical specifications, that they are adequate to accomplish the 
tasks for which they are being acquired (meet performance specifications), and that they 
evidence a satisfactory level of performance reliability, prior to their acceptance by the State. 
 
2. The Contractor shall submit an Acceptance Test Support Plan (ATSP) to the State for 
review 
and approval no later than the close of the fifteenth week after the contract award date. The 
quality 
assurance plan is subject to the review and approval of the State. The Contractor shall 
provide 
written monthly status reports to the State during the implementation phase on the approved 
plan. 
 
ATSP FROM CONTRACTOR 
 
1 . The Contractor's ATSP shall describe the test support that the Contractor shall provide to 
the State based on the Contractor responsibilities described in this RFP Section 4 & 6. For 
each test described in this RFP, the Contractor resources allocated to the test shall include 
staffing by organizational unit, and support needs. 
 
2. The Contractor's ATSP shall include a full description of how the Contractor shall 
perform and 
fulfill its backup and recovery responsibilities in compliance with all requirements of this 
RFP. 
Acceptance Testing starts with System Design, continues through each phase of 
implementation, and 
will also apply to material changes, if any, throughout the life of the contract. 
 
GENERAL REQUIREMENTS 
 
The State shall conduct Acceptance Testing to ensure that: 
 
1. The Contractor has correctly and completely installed the MIS/DSS. 
 
2. The Contractor shall execute all State Acceptance Tests as directed by the State. 
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RIDER D-ACCEPTANCE TESTING (Continued) 
 
 
3. The activities identified in this Section, at the discretion of the Department project director, 
be performed in whole or in part by any or all of the following: 
 
a. Managers and / or other staff of the Department. 
 
b. Outside consultant retained by the Department at departmental expense. 
 
c. Internal (Department) consultant retained by the Department. 
 
A six week period is scheduled for State Acceptance Testing. State Acceptance Testing 
shall follow completion of System Testing, certification by the Contractor that the 
MIS/DSS/DBMS is ready for Acceptance Testing, and the State review of the Contractors 
system test results. The Contractor shall continue to accommodate the State staff during 
State Acceptance Testing. 
 
The State Acceptance Testing shall test the reporting capabilities in MIS/DSS/DBMS. 
Acceptance Testing shall ensure that the Contractor can produce the reports, charts, 
graphs, and statistical measures required of the system. 
 
The State may continue testing the software after the assumption of operations in order to 
identify and ensure that state goals of accuracy, and efficiency shall be met. Upon 
completion of the Acceptance Testing, the Contractor shall maintain and make those test 
files available to State staff for Acceptance Testing of system changes during the operations 
period of this contact. 
 
Each of the information system components (i.e. MIS/DSS and DBMS, including all 
subsequent upgrades, releases, and changes thereof / thereto and including prototypes) 
shall be subject to acceptance testing by the Department and final approval by the 
Department project director. Without reservation, the Contractor shall fully and promptly 
cooperate with the Department and its representatives (internal and/or external consultants) 
in the acceptance testing process. 
 
The Contractor shall be solely responsible for making such changes; providing such 
refinements and/or upgrades; providing such software, hardware, programming, and 
professional and/or technical services as may be necessary to correct any deficiencies, 
problems, failures, incompatibilities, and/or errors identified through the Department 
acceptance testing process. 
 
Acceptance Testing Tasks 
 
A. Acceptance Testing criteria shall be defined by the State and reviewed by the Contractor. 
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RIDER D-ACCEPTANCE TESTING (Continued) 
 
B. The State shall develop a detailed Acceptance Test Plan (including time frames for each 
task). 
 
C. The State shall prepare comprehensive Acceptance Test cases and describe expected 
results. These test documents, developed from the test cases, shall be provided to the 
Contractor. The State shall require that most base file data be developed by the Contractor. 
 
D. The Contractor shall develop, implement, adhere to, and maintain a verifiable quality 
assurance plan to ensure: 
 

a) That the standards, programming, methodologies, techniques, safeguards, and 
procedures used by the Contractor are professionally sound, rigorous and complete, and 
thoroughly documented and verified. 

 
b) That the Contractor performs all proper or otherwise necessary testing, verification, 
validation, and debugging. 

 
E. The Contractor shall adopt, implement, verify, and document rigorous and professionally 
sound testing procedures, including but not limited to the following: 
 

a) Unit and Module Testing (i.e., verify single programs). 
 

b) Integration Testing (i.e. verify the interfaces between system parts including 
components, subsystems, programs, modules). 

 
c) External Function Testing (i.e. verify external system functions). 
 
d) Regression Testing (i.e. ensure programming changes do not degrade the system or 
performance). 
 
e) System Testing (i.e., verify and validate that the system meets objectives). 
 
f) Acceptance Testing (i.e. Validate that the systems meets all RFP specifications, 
functional requirements, and strategic objectives, and the Contractors technical 
proposal). 
 
g) Installation Testing (i.e., validate the install ability, compatibility, and operability of the 
system per all RFP specifications, requirements, and strategic objectives, and the 
Contractor's technical proposal). 

 
F. The Contractor shall, for the entire Acceptance Test period, as well as the Operations 
Period of the 
contract: 
 

a) Provide a separate test environment for Acceptance Testing purposes. 
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RIDER D-ACCEPTANCE TESTING (Continued) 
 

b) Specify migration schedule for program 'fixes' from the System Test environment to the 
Acceptance Test environment and migrate only after State approval. 

 
G. The Contractor shall review the State's Acceptance Test Plan and shall ready all 
elements of facilities, staff, software, and other resources required for State Acceptance 
Testing including the initialization of all files and tables prior to the start of Acceptance 
Testing. 
 
H. The Contractor has performed Acceptance Testing functions as directed by the State 
within the time frames established by the State. The Contractor shall maintain open 
communication with the State during testing, and shall provide walkthroughs to State staff, 
on specified tests, upon request. 
 
I. The Contractor shall deliver or make available to the State all Acceptance Test 
documentation, including files and reports necessary to validate test results. These 
materials shall be provided to the State no later than one working day following test 
execution. The Contractor shall provide the Department each week a list of such test 
documentation. 
 
J. The Contractor shall permit the State to observe the tests, analyze results, and document 
any problems which are found. 
 
K. The Contractor shall respond to, and correct, all problems identified as material by the 
State. Acceptance Tests shall be repeated by the Contractor until criteria defined by the 
State are satisfied. 
 
ACCEPTANCE TEST STRUCTURE 
 
1. The State shall take the primary role in the evaluation of Acceptance Testing. The 
Contractor shall participate in the evaluation as directed by the State. The evaluation 
process shall compare expected results against the actual test results. 
 
The State reserves the right to: 
 
a) Reduce the scope of State Acceptance Testing if the Contractor can adequately 
demonstrate 
preparedness. 
 
b) Expand levels of testing where the State determines additional testing is needed. 
 
Each main category of State Acceptance Testing shall be subdivided into segments to 
provide for selecting tests of all elements therein as defined in the detailed Acceptance Test 
Plan. The main categories and related general Acceptance Test activities are described 
below. 
 

a) MIS 
b) DSS 
c) Database Management System 
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RIDER D-ACCEPTANCE TESTING (Continued) 
 
SELECTED ACCEPTANCE TESTS 
 
1. The acceptance testing activities shall, at the discretion of the Department project 
director, test the functionality, performance, and conformity of each system (including 
hardware and software) to the Contractor's technical proposal and the requirements of this 
RFP; test and evaluate the Contractor's adherence to the quality assurance activities 
required under section 5; and test any or all of the information systems against any 
combination or all of the following generally accepted standards for testing information 
systems: 
 

a) Load and Stress 
 
b) Volume Handling and Efficiency. 
 
c) Configuration 
 
d) Compatibility, including compatibility with the Department WAN/LAN, The Department 
workstations, network and client-level operating systems, LAN architecture and topology, 
network protocols and other operating systems. 
 
e) Security 

 
2. Performance (e.g. Speed, response times, and refresh rate; printing times; error-free 
operation). 
 
ACCEPTANCE TEST EVALUATION RESPONSE 
 
Each problem identified by the State shall be described in a System Variance Report which 
shall be assigned and logged using unique control numbers for reference. 
 
 
 
 
 
 

CONTRACT-SOFTWARE AND PROFESSIONAL SERVICES                                                             37 



STATE OF CALIFORNIA                                                                                           DEPARTMENT OF HEALTH SERVICES MIS/DSS 
HEALTH AND HUMAN SERVICES AGENCY                                                                                The MEDSTAT Group 96-27021-A05 
 
 
 
 

RIDER E-FINANCIAL SCHEDULES 
Financial Summary of the Contract by Phase and Fiscal Year 

 
Fiscal Year 1996-1997 Cost Schedule 

Phase Deliverables Software Training Personnel Other Cost 
1 Implementation plan   $979,191.29  
 Requirements Definition   $863,992.31  
 System Specification   $863,992.32  
 Quality Assurance Plan   $172,798.46  
 Acceptable Phase 

Completion 
$262,379.59 $3,600.00  $174,897.50 

 Total 1996-1997 $262,379.59 $3,600.00 $2,879,974.38 $174,897.50 
 
 

Fiscal Year 1997-1998 Cost Schedule 
1 System Design, inc 

Database 
  $617,137.37  

 Program Design & 
Development 

  $1,028,562.28 
 

 

 Disaster Mitigation Plan   $205,712.46  
 System Test   $822,849.82  
 Acceptable Phase 

Completion 
$262,379.59 $3,600.00 $205,712.46 $174,897.50 

 Phase 1 Dispute 
Resolution 

  $600,000.00  

 Phase 1 Sub-Total $262,379.59 $3,600,00 $3,479,974.39 $174,897.50 
      
2 System Design, inc 

Database 
  $913,630.75  

 Program Design & 
Development 

  $1,218,174.34 
 

 

 System Test   $609,087.17  
 Acceptable Phase 

Completion 
$562,676.33 $67,600.00 $304,543.58 $202,735.00 

 Phase 2 Sub-Total $562,676.33 $67,600.00 $3,045,435.84 $202,735.00 
      
3 Maintenance & Admin. 

Plan 
$62,045.70  $514,688.14 $10,680.90 

 System Design, inc 
Database 

$93,068.55  $772,032.21 $16,021.35 

 Program Design & 
Development 

$93,068.55  $772,032.21 $16,021.35 
 

 System Test $62,045.70  $514,688.14 $10,680.90 
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RIDER E-FINANCIAL SCHEDULES-Continued 
 

 
 
Phase Deliverables Software Training Personnel Other Cost 
 Acceptable Phase 

Completion 
$400,711.82 $152,240.00  $77,139.83 

 
 Phase 3 Sub-Total $710,940 .32 $152,240.00 $2,573,440.70 $130,544.33 
 Total 1997-1998 $1,535,996.24 $223,440.00 $9,098,850.93 $508,176.83 
     

 
 

Fiscal Year 1998 - 1999 Cost Schedule 
3 Acceptable Phase 

Completion 
$258,523.75 $55,360.00 $935,796.61 $47,470.67 

 
 IR #1014   $626,478.00  
 Phase 3 Sub-Total $258,523.75 $55,360.00 $1,562,274.61 $47,470.67 
      
4 System Design, inc 

Database 
$58,581.78  $745,737.81 $13,611.94 

 
 Program Design & 

Development 
$93,730.85  $1,193,180.50 $21,779.10 

 
 System Test $60,925.05  $775,567.33 $14,156.42 
 Acceptable Phase 

Completion 
$567,852.71 $130,000.00 $268,465.61 $71,447.55 

 
 Phase 4 Sub-Total $781,090.39 $130,000.00 $2.982,951.25 $120,995.01 
      
5 System Design, inc 

Database 
$133,734.64  $405,477.44 $21,393.69 

 
 Program Design & 

Development 
$213,975.42  $648,763.90 $34,229.90 

 System Test $187,228.50  $567,668.41 $29,951.17 
 Acceptable Phase 

Completion 
 $52,000.00 

 
  

 Phase 5 Sub-Total $534,938.56 $52,000.00 $1,621,909.75 $85,574.76 
 Total 1998 -1999 $1,574,552.69 $237,360.00 $6,167,135.61 $254,040.43 
 
      

Fiscal Year 1999 - 2000 Cost Schedule 
5 Phase 5 Completion & 

Acceptance 
$786,674.35 $78,000.00 $2,385,161.40 $125,845.24 

 
 IR’s for agreed upon 

work 
  $697,481.62  

 IR’s Fiscal Forcasting 
Dental Table 

  $464,436.00  

 Phase 5 Sub-Total $786,674.35 $78,000.00 $3,547,079.02 $125,845.24 
      
6 Monthly On-Going 

Operations* 
$775,846.54 $23,200.00 $1,324,996.01 $133,083.20 

 Total 1999 - 2000 $1,562,520.89 $101,200.00 $4,872,075.03 $258,928.44 
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Fiscal Year 2000 - 2001 Cost Schedule 
6 Monthly On-Going 

Operations** 
$1,047,392.82 $31,320.00 $1,788,744.61 $179,662.32 

 Turnover Work Plan $69,826.19 $2,088.00 $119,249.64 $11,977.49 
 Acceptable Phase 

Completion 
$46,550.79 $1,392.00 $79,499.76 $7,984.99 

 Total 2000 – 2001 $1,163,769.80 $34,800.00 $1,987,494.01 $199,624.80 
 Contract Totals 

$33,100,808.16 
$6,099,219.21 $600,400.00 $25,006,129.96 

 
$1,395,668.00 
 

 
 
*Represents seven months of operations to be billed monthly. 
**Represents nine months of operations to be billed monthly 
Completed April 16, 2001. 
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RIDER E-FINANCIAL SCHEDULES-Continued 
 
Amendment to Rider Effective 4/17/2001: 
 
Fiscal Year 2000/2001 Cost Schedule      
Phase Deliverables Software Training Personnel Other Cost Total 

6 Monthly On-Going Operations  
(4/17/01 - 6/30/01, billed 
monthly for prorated monthly 
portion) 

$247,366 $34,944 $760,608 $76,093 $1,119,012

6 Hardware  $783,840 $783,840
 Additional Rider I for 

Unanticipated Tasks  
$100,000  $100,000

 Total 2000/2001 $247,366 $34,944 $860,608 $859,933 $2,002,852
   

Fiscal Year 2001/2002 Cost Schedule      
6 Monthly On-Going Operations 

(billed monthly for prorated 
monthly portion) 

$1,203,404 $170,000 $3,700,256 $370,181 $5,443,841

 System Design DB2 History 
Bases 

$10,407 $759 $11,167

 Acceptable Completion DB2 
History Bases 

$10,407 $759 $11,167

 On-Going Operations DB2 History Bases  
(billed monthly effective 8/17/01) 

$46,600 $3,400 $50,000

 System Design Panorama 48 
Months 

$5,204 $380 $5,583

 Acceptable Completion 
Panorama 48 Months 

$5,204 $380 $5,583

 On-Going Operations Panorama 48 Months  
(billed monthly for prorated monthly portion effective 
8/17/01) 

$23,300 $1,700 $25,000

 System Design Expand Briefing 
Book 

$14,498 $1,058 $15,556

 Acceptable Completion Expand 
Briefing Book 

$14,498 $1,058 $15,556

 On-Going Operations Expand 
Briefing Book (billed monthly for 
prorated monthly portion 
effective 11/17/01) 

  $27,183 $1,983 $29,167

 Additional Rider I for 
Unanticipated Tasks 

$300,000  $300,000

 Total 2001/2002 $1,203,404 $170,000 $4,157,557 $381,658 $5,912,619
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RIDER E-FINANCIAL SCHEDULES-Continued 
 

   
Fiscal Year 2002/2003 Cost Schedule      

6 Monthly On-Going Operations  
(billed monthly for prorated 
monthly portion) 

$1,203,404 $170,000 $3,700,256 $370,181 $5,443,841

 On-Going Operations DB2 
History Bases  
(billed monthly) 

$55,920 $4,080 $60,000

 On-Going Operations 
Panorama 48 Months  
(billed monthly) 

$27,960 $2,040 $30,000

 On-Going Operations Expand 
Briefing Book  
(billed monthly) 

$46,600 $3,400 $50,000

 Additional Rider I for 
Unanticipated Tasks 

$300,000  $300,000

 Total 2002/2003 $1,203,404 $170,000 $4,130,736 $379,701 $5,883,841
   

 
Fiscal Year 2003/2004 Cost Schedule      

6 Monthly On-Going Operations  
(billed monthly for prorated 
monthly portion through 
4/16/2004) 

$956,037 $135,056 $2,939,648 $294,088 $4,324,829

 On-Going Operations DB2 
History Bases  
(billed monthly) 

$44,425 $3,241 $47,667

 On-Going Operations 
Panorama 48 Months  
(billed monthly) 

$22,213 $1,621 $23,833

 On-Going Operations Expand 
Briefing Book  
(billed monthly) 

$37,021 $2,701 $39,722

 Additional Rider I for 
Unanticipated Tasks 

$300,000  $300,000

 Total 2003/2004 $956,037 $135,056 $3,343,307 $301,652 $4,736,052
   
 Contract Sub-Total 3 Year 

Extension  
(4/17/01 - 4/16/04) 

$3,610,211 $510,000 $12,492,209 $1,922,944 $18,535,364

Contract Total for all years $51,636,172.16 
* The total amount listed for on-going operations will be divided by the amount of months identified in Rider E for each 
Fiscal Year and billed monthly to the Department (prorated monthly amounts for FY’s 2000/2001 and 2003/2004).    
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RIDER F-MAINTENANCE PROVISIONS 
 
(The first ten sections of this Rider apply only to equipment and are therefore not 
included in this contract) 

 
 
1. General 
 
2.  Termination 
 
3.  Exclusions   
 
4.  Responsibilities of the Contractor 
 
5.  Responsibilities of the State 
 
6.  Maintenance Coverage 
 
7.  Maintenance Credit for Inoperative Machines 
 
8.  Engineering Changes 
 
9.  Relocation of Equipment 
 
10.  Maintenance Charm 
 
11.  Software Maintenance 
 
a. Types of Service 
 

(1) Category I Service-When Category I Service is specified, Contractor will provide a 
central service location which will accept documentation, in a format prescribed by 
Contractor, indicating that a problem is caused by a defect in the program. Contractor 
will respond to a defect in the current unaltered release of the program by issuing: 
defect correction information such as correction documentation, corrected code, or 
notice of availability of corrected code, or a restriction or a bypass. Unless Category 
11 service is also specified for the program, the State shall be responsible for the 
preparation and submission of documentation to the central service. 

 
(2) Category 11 Service-When Category 11 Service is specified and a problem 
occurs which the State determines is caused by the use of a program and the 
diagnosis of the designated Contractor representative indicates the problem is 
caused by a defect in the unaltered portion 
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RIDER F-MAINTENANCE PROVISIONS (Continued) 
 

of a current release of the program, the Contractor representative will perform the 
following problem resolution activities: 
 
(a) attempting to correct or bypass the defect by providing the State with correction 
information issued by the central service, if available, or 
 
(b) assisting the State with preparing documentation for submission to the central 
service, if specified as available; and, in any event 
 
(c) if the program inoperable, making a reasonable attempt to resolve the problem by 
assisting the State in applying a local fix or providing a bypass. 

 
(3) Category III Service-When Category III Service is specified and the State encounters a 
problem, which the State diagnosis indicates is caused by a defect in the unaltered portion 
of a current release of the program, the State may request Contractor assistance in 
resolving the problem. Such assistance, if requested, will be provided by a designated 
Contractor representative and may be subject to the availability of personnel. This 
assistance may include, but not extend beyond, the following problem resolution activities: 
 

(a) attempting to correct or bypass the defect by providing the State with correction 
information issued by the central service, if available; or 
 
(b) assisting the State with preparing documentation for submission to the central 
service, if specified as available; and, in any event 
 
(c) if the program is inoperable, making a reasonable attempt to resolve the problem 
by assisting the State in applying a local fix or providing a bypass. 

 
(4) Other types of Program services may be specified by Contractor and designated in Rider 
C. 
 
(5) Although the Contractor shall make every reasonable effort to correct errors, Contractor 
does not guarantee service results or represent or warrant that all errors or program defects 
will be corrected. 
 
b. Charges 
 
(1) Category I and Category II Services shall be provided at no additional charges to the 
State. Category III Service shall be provided to the State at the rates shown in Attachment to 
Rider C. 
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RIDER F-MAINTENANCE PROVISIONS (Continued) 
 
(2) Contractor shall also have the right to charge for any additional effort which results from 
providing program services for an altered program or a release which is not current. Such 
charge(s) will be at the Contractor's then current rates. 
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RIDER G-SOFTWARE LICENSE 
1. License Grant 
 
a.  Contractor hereby grants to the State and the State hereby accepts from Contractor, 
subject to the terms and conditions of this Rider, a nonexclusive, nontransferable object 
code license to use the Software Products listed in Rider B and C and further described in 
Contractors technical specifications (hereinafter referred to as "Software Products"), The 
State shall be obligated to use the most current major release of the base Software Product 
or the major release immediately prior thereto. Contractor shall have no obligation of 
maintenance or support for any other versions. Major releases for these purposes shall 
mean any significant new functionality to the base Software Product.  The Contractor, in the 
course of its regular business, may develop or acquire new software products and make 
available a new combination of software products to the State. Prior to starting 
implementation work, if the State concludes in writing that the new combination of software 
product(s) meet the requirements of the MIS/DSS as outlined in the RFP and subsequent 
contract deliverables and is willing to fund the implementation cost of the changes, the 
contractor may substitute the new combination of product(s) for the software components 
currently licensed to the State and specifically listed in Rider C.  Implementation costs 
associated with the substitution are not included in the software license costs listed in Rider 
C. 
 
b. The license granted above authorizes the State to use the Software Products in machine-
readable form on the computer system located at the Health and Welfare Data Center. Said 
computer system and its associated units (collectively referred to as "CPU") are designated 
as S390 CMOS Sysplex, provided that if the CPU is inoperative due to malfunction, the 
license herein granted shall be temporarily extended to authorize the State to use the 
Software Products, in machine-readable form, on any other State CPU until the designated 
CPU is returned to operation. By prior written notice, the State may redesignate the CPU on 
which the Software Products are to be used. The redesignation will be effective upon the 
date specified in the notice of redesignation. 
 
c. The State may use the Software Products in the conduct of its own business, and any 
division thereof. 
 
d. The State agrees that the Software Products licensed under this Agreement shall be 
delivered to it in object code form only. During the term of the license granted hereunder, 
Contractor agrees to deposit with its Escrow Agent one copy of the source code and 
associated documentation for the version of the Software being used by the State. The 
Escrow Agent shall hold such source code and associated documentation in accordance 
with an escrow agreement that is consistent with this Paragraph d and that provides, upon 
the occurrence of any one or more of the following events (the "Release Events"), for the 
release to State of the version of such source code and associated documentation that is 
current as of the time of such Release Event: (1) the adjudication of bankruptcy of 
Contractor; (ii) the termination of Contractor's business operations for a period of sixty (60) 
consecutive days as a result of insolvency; (iii) an assignment by Contractor of all its assets 
for the benefit of its creditors; (iv) the appointment of a receiver with respect to all or 
substantially all of Contractor's assets; (v) Contractor, whether directly or through a 
successor or affiliate, ceases to be in the Software business-, or (vi) Contractor discontinues 
supporting or makes a business decision not to maintain the current major release of the 
base Software Product and the major release immediately prior thereto.  
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RIDER G-SOFTWARE LICENSE (Continued) 
 
State's rights under this Paragraph d shall immediately and forever cease upon the 
termination of this Rider or the licenses granted herein. Any right of State to request the 
release of source code and associated documentation to State upon the occurrence of a 
Release Event shall expire ninety (90) days after the Contractor notifies the State of the 
occurrence of such Release Event. Contractor and State agree that Contractor shall bear 
the normal, ongoing annual fees and expenses incurred each calendar year related to the 
escrow of source code and associated documentation pursuant to this Paragraph d, and 
State and Contractor shall bear equally all other fees and expenses charged by the Escrow 
Agent in connection with this Paragraph d, except that State shall bear all fees and 
expenses related to the release of source code and associated documentation pursuant to 
this Paragraph d. 
 
In the event that State obtains the source code and associated documentation pursuant to 
this Paragraph d, it shall be deemed to be licensed to the same extent as, and on the same 
terms as, the object code version of the Software is licensed to State pursuant to this Rider, 
except that (a) State shall have no right to sublicense any of the source code or associated 
documentation, (b) State shall use the source code and associated documentation solely to 
maintain the object code versions of the Software that it is licensed to use hereunder, and 
(c) State shall make no more than two copies of the source code and associated 
documentation, each of which shall be for backup or archival purposes only. State shall only 
be entitled to use such source code and associated documentation during the term of the 
license granted herein. 
 
The source code and associated documentation shall be used by the Department to 
maintain the Software and shall be subject to every restriction on use set forth in this 
Agreement. The Department agrees not to disclose the source code and associated 
documentation to third parties except on a need-to-know basis, and provided that a source 
code Nondisclosure Agreement in a form acceptable to Contractor is executed by such third 
party in advance under an appropriate duty of confidentiality. 
 
e. The Contractor agrees that in recognition of the significant role of the Federal 
Government in the funding of this contract, the rights associated with this software license 
shall be extended to the Health Care Financing Administration of the Department of Health 
and Human Services as if they were a named party to this contract. 
 
2. Maintenance 
 
a. The correction of any residual errors in any Software Products which may be discovered 
by Contractor or by the State will be considered maintenance. Such maintenance will be 
performed by Contractor without additional charge for twelve (12) months after installation. 
Suspected 
 
 
 
 
 

CONTRACT-SOFTWARE AND PROFESSIONAL SERVICES                                                             47 



STATE OF CALIFORNIA                                                                                           DEPARTMENT OF HEALTH SERVICES MIS/DSS 
HEALTH AND HUMAN SERVICES AGENCY                                                                                The MEDSTAT Group 96-27021-A05 
 

RIDER G-SOFTWARE LICENSE (Continued) 
 
 
errors discovered by the State in the Software Products will be handled by the following 
procedure: 
 

(1) A listing of the output and a copy or the identical input data in 
machine-readable form will be submitted to the Contractor, along with a 
complete copy of the appropriate Contractor information form and a listing of 
the contents of pertinent portions of the main memory of the CPU at the time 
the error condition was noted. 
 
(2) Errors in Software Products as verified by Contractor will be corrected by 
providing a new copy of said Software Products (or of the affected portions) 
in machine-readable form. 
 
(3) The Contractor shall attempt to correct Software Product errors within a 
reasonable time. 

 
b. Contractor will be available to assist the State in isolating and correcting error conditions 
caused by the State's particular hardware or operating system at rates listed in Attachment 
to Rider C. 
 
c. If Contractor is called upon by the State to correct an error by State negligence, 
modification by State, State supplied data, machine or operator failure, or due to any other 
cause not inherent in the original Software Products, Contractor reserves the right to charge 
State for such services on a time and material basis at rates listed in Attachment to Rider C. 
 
 
3. Right to Copy or Modify 
 
a. Any Software Product provided by Contractor in machine readable form may be copied, in 
whole or in part, in any of the following circumstances: 
 
(1) For use by the State with the designed CPU; 
 
(2) For use by the State to perform one-time benchmark tests; 
 
(3) For archival or emergency restart purposes; 
 
(4) For replacement of worn copies; 
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RIDER G-SOFTWARE LICENSE (Continued) 
 

 
(5) For the comprehension of machine-readable, material; and 
 
(6) For modification of Software projects as provided below. 
 
b. Not withstanding section (a) above, the State agrees that no more than three printed 
copies and five-machine readable copies will be in existence under this agreement at any 
one time without prior written consent from the Contractor. Moreover, the original Software 
Product and any copies, in whole or in part, which are made under this agreement shall be 
the property of the Contractor. For its part, the Contractor agrees that consent to make 
copies will not be unreasonably withheld. 
 
c. The State agrees to keep the original Software Product and its copies at a mutually 
designated State location. The Contractor agrees that the State may transport or transmit a 
copy of the original Software Product to another State location when required by CPU 
malfunction, provided the copy is later destroyed or returned to the designated State 
location when the malfunction has been corrected. 
 
 
 
4. Protection of Software Product 
 
a. State agrees that all materials furnished hereunder, appropriately marked or identified as 
proprietary, are provided for the State's exclusive use and will be held in confidence. All 
proprietary data, software, manuals, documentation, techniques and processes, shall 
remain the property of the Contractor. The State will not provide or otherwise make available 
any Software Product or program materials in any form without Contractor's prior written 
consent except to State employees, Contractor employees or other persons during the 
period they are on the State's premises for purposes specifically related to the State's use of 
the program; provided, however, that such "other persons" must first sign a confidentiality 
agreement to which Contractor is a party in a form acceptable to Contractor or, in the case 
of individual consultants/independent contractors, must otherwise agree to be bound by 
confidentiality obligations enforceable by Contractor that are no less restrictive than those 
set forth herein protecting Contractor's Proprietary and/or confidential products and services. 
 
b. The State will insure, prior to disposing of any media, that any licensed materials 
contained thereon have been erased or otherwise destroyed. 
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RIDER G-SOFTWARE LICENSE (Continued) 
 
c. The State agrees that it will take appropriate action by instruction, agreement, or 
otherwise with its employees or other persons permitted access to licensed programs and/or 
optional materials to satisfy its obligations under this Rider with respect to use, copying, 
modification and protection and security of licensed programs and optional materials. 
 
5. Termination 
 
a. The State may terminate this Rider in its entirety, without penalty, upon thirty (30) days 
prior written notice to the Contractor. 
 
b. Within fifteen (15) days after cancellation or termination of this Rider, for whatever cause, 
State agrees to certify to Contractor in writing that the original and all copies, in whole or in 
part, in any form including partial copies, and modifications of any Software Product subject 
to this Rider, have been destroyed. However, upon written notification to the Contractor, the 
State may retain a copy for archive purposes only. 
 
c. If this Rider shall be terminated as to certain, but not all, Software Products, the State will 
certify to Contractor in writing that the original and all copies, in whole or in part, in any form, 
have been destroyed. 
 
6. Future Releases 
 
If improved versions of this Software Product are developed by the Contractor (other than 
those described in Contractor's technical specifications), and are made available to other 
licensees, they will be made available to the State at the State's option provided such 
versions are operable on the same computer configuration. 
 
7. Representations and Covenants 
 
A. Trademarks. During the term of the Agreement and thereafter, State agrees not to use 
the mark MEDSTATO, Panorama I'm, DataScan(D or any other mark owned by Contractor, 
alone or with other wording and designs, or any mark similar thereto, in connection with any 
goods or services identical, related or similar to the Software without Contractor's written 
approval. State shall not modify or delete the service mark MEDSTAT, Panorama, DataScan 
or any other proprietary legend placed by Contractor on any of the Software or 
Documentation. 
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RIDER G-SOFTWARE LICENSE (Continued) 
 
8. Limited Warranty 
 
A.  Warranty and Repair Obligations. Contractor warrants that, to its knowledge, the 
Software contains no material errors and that it will perform substantially in compliance with 
the Documentation. In the event the Software does not so perform, Contractor shall use all 
reasonable efforts to correct and/or modify the Software to bring it into substantial 
compliance. The foregoing warranty is in lieu of all other warranties expressed, or implied, 
except those specifically stated in this Rider, including but not limited to, the implied 
warranties of merchantability and fitness for a particular purpose. 
 

AMENDMENT TO CONTRACT NO. 96-27021 
 
This Amendment to Contract No. 96-27021 (this “Amendment”) is made effective June 1, 
1999 by and between THE STATE OF CALIFORNIA DEPARTMENT OF HEALTH 
SERVICES (the “State”) and THE MEDSTAT GROUP, INC. (“Contractor”).   This 
Amendment amends Contract No. 96-27021 dated April 17, 1997 by and between the State 
and MEDSTAT (as amended, the “Agreement”).   
 
The parties hereby amend the Agreement to add the following as a new Section 9 to Rider 
G, together with the schedules and exhibits referenced therein and made a part of Rider G: 
 
9. Sublicenses to Non-Employee Users.   
 

A.  In consideration of the sublicense fee identified in Schedule A to this Rider G, 
Contractor grants to the State the nonexclusive and nontransferable right during the 
term of this Contract to sublicense, on an annual basis, certain of the Software, 
related databases and related documentation (collectively, the “Software”) to the 
following non-employee users pursuant to a sublicense agreement in the form 
attached hereto as Schedule B, together with such revisions as Contractor shall 
reasonably request from time to time (a “Sublicense Agreement”): 

 
California Medical Assistance Commission 
California Department of Mental Health 
California Department of Finance 
California Legislative Analyst Office 
Fiscal and Health Policy Committees of the California Legislature 
 
Paragraph 9A completed April 16, 2001. 
 
B.  Sublicenses to Non-Employee Users (Effective April 17, 2001) 
 
Consistent with and in consideration of the fees and quantity identified in Table 3 of 
Rider C Schedule A 1 of Rider G, Contractor grants to the State the nonexclusive and 
nontransferable right during the term of this Contract to sublicense certain of the 
Software, related databases  
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RIDER G-SOFTWARE LICENSE (Continued) 
 
and related documentation (collectively, the “Software”) to the following non-employee 
users pursuant to a sublicense agreement in the form attached hereto as Schedule B, 
together with such revisions as Contractor shall reasonably request from time to time 
(a “Sublicense Agreement”): 
 
California Medical Assistance Commission 
California Department of Mental Health 
California Department of Finance 
California Legislative Analyst Office 
Fiscal and Health Policy Committees of the California Legislature  
Health Care Financing Administration’s (HCFA) Regional Office 
California Health and Human Services Agency 
Any other California state agency agreed upon by the Department 
 
C. The State may not sublicense the software to other non-employee users without 
the prior written consent of Contractor.  Any attempt to grant a sublicense without 
such prior written consent shall be null and void. 

 
With respect to each sublicense that is granted, the State shall do all of the following: 
  
(a) deliver to Contractor a duly executed Sublicense Agreement between the State 

and the non-employee user,  and with such changes thereto as Contractor may 
reasonably request from time to time; 

(b) maintain such sublicense agreement in effect during the term of such sublicense; 
(c)  pay  the Contractor the applicable sublicense fee(s) identified in Schedule  A 

hereto or as may otherwise be  agreed to in writing between the State and 
Contractor.  

 
With respect to each sublicense that is granted, the Contractor shall do all of the 
following: 
 
(a)  deliver to each sublicensee one set of media containing the Software that was 
approved for sublicense to the non-employee user.  
 
The Software, media, and all copies thereof, shall at all times remain the property of 
Contractor.  
 
The Sublicense Agreements shall terminate upon termination of this Contract or upon 
breach thereof. 
 
The State agrees to immediately notifiy Contractor in writing in the event that the 
State becomes aware of a breach by a non-employee users of its Sublicense 
Agreement with the State and agrees to enforce the obligations thereunder.  The 
State also agrees to immediately  
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notify Contractor in writing of any requests made pursuant to the Freedom of 
Information Act or the California Public Records Act that would seek the inspection, 
copying, release or disclosure of any of the materials, documentation, information, 
software or other products, services or deliverables (“Confidential Information”) 
provided under the Agreement or any Sublicense Agreement, and to preserve the 
proprietary, confidential, intellectual property and/or trade secret status of such 
Confidential Information.  Upon learning of such request, the State agrees to assert, if 
applicable or permissible, and to support and not contest or oppose the assertion by 
Contractor of, any privilege or exemption from disclosure relative to such Confidential 
Information under applicable federal or state law or regulation, including without 
limitation provisions of the California Evidence Code, and privacy and trade secrets 
acts. 
 

Except as amended hereby, the Agreement remains in full force and effect. 
 
IN WITNESS WHEREOF, the parties hereto have executed this Amendment by their duly 
authorized representatives effective the date set forth above. 
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Schedule A 
Sublicense Fees and Payment Terms 

 
 

Sublicense fees apply to the following Software, including related database(s) licensed by 
Contractor to the State under the Contract: 
 
A. MEDSTAT Panorama® View.  
B.  DataScan®, with or without MyEureka!  
C.  MEDSTAT Performance Measurement Workstation™ 
 
Sublicense fees are as follows: 
 

For Sublicense Agreements with (i) California Medical Assistance Commission, (ii) 
California Department of Mental Health, (iii) California Department of Finance, (iv) 
California Legislative Analyst Office and (v) Fiscal and Health Policy Committees of 
the California Legislature.  

 
a) $50,000 in the aggregate, for Sublicense Agreements with the above five entities, 

per contract year (or portion thereof) for any combination of (i) the number of 
employee end-users and (ii) the number of licensed Software products, not to 
exceed a total of 15.  Additional fees will be charged and due and payable by the 
State for the number of  additional employee end-users and licensed Software 
products in combination exceeding 15. 

 
2. For Sublicense Agreements with  any entity/department/office/agency (“Entity”) of the 

State of California system not specified in (1) above: 
 

a) $50,000 per Sublicense Agreement contract year (or portion thereof)  per Entity for 
any combination of (I) the number of employee end-users and (ii) the number of 
licensed Software products, not to exceed a total of  5.  Additional fees will be 
charged and due and payable by the State for the number of additional employee 
end-users and licensed Software products in combination exceeding 5.   

 
3. Sublicense fees above do not include any right or fee for access or use by non-

employee end-users of the State; Contractor’s prior written consent to such access must 
be granted by Contractor and, if granted, will be at additional charge and will require 
additional documentation. 

 
4. Receipt by Contractor of an executed Sublicense Agreement and required Sublicense 

fees are a condition to Contractor’s services obligations related to any Sublicense 
Agreement.   

 
5. Charges for services outside the scope of services included in the base sublicense fee 

as described in Exhibit B of Schedule B are at additional charge, and shall be billed as 
incurred and due and payable on net-  60 day terms. 

 
6. All amounts are subject to the invoice and payment provisions as outlined in Rider I of 

the original contract. 
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7. The State acknowledges that access and use of the Software by any Entity(ies) may 

cause or result in performance issues under the Contract, given the shared or additional 
rights of access/use to/ of the databases and servers by the State and such Entities.  In 
terms of number of users, “additional use” must exceed one or more of the following: 

 
1) The Decision Support System (DSS) comprised of DataScan, MyEureka!, PMW, and 

SAS will support 75 users, 15 of which are simultaneous/concurrent 
2) The Management Information System (MIS) comprised of Panorama View, will 

support 200  users, 50 of which are simultaneous/concurrent, 25 of which are 
actively querying the database 

 
Accordingly, the State waives any Contractor failure to comply with performance 
obligations under the Contract to the extent they arise from the additional rights of use or 
access granted by this Rider G.  Further, any additional hardware or operating software 
that is necessary to accommodate the additional rights of access and use authorized by 
this Rider G will be at the State’s sole cost. 
 
Schedule A completed April 16, 2001 
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Schedule A1 (Effective April 17, 2001) 
 

Sublicense Terms 
 

1. Sublicense agreements apply to software identified in Table 3 of Rider C, including 
related database(s) licensed by Contractor to the State under the Contract. 

 
2. Receipt by Contractor of an executed Sublicense Agreement is a condition to 

Contractor’s services obligations related to any Sublicense Agreement. 
 
3. Charges for services outside the scope of services included in the base sublicense fee 

as described in Exhibit B of Schedule B are at additonal charge. 
 
4. The State acknowledges that access and use of the Software by any Entity(ies) may 

cuase or result in performance issues under the Contract, given the shared or additional 
rights of access/use to/ of the databases and servers by the State and such Entities.  In 
terms of number of users, “additional use” must exceed one or more of the following: 

 
 

A. The Decision Support System (DSS) will  support 125 users, 15 of which are 
simultaneous/concurrent. 

 
B. The Management Information System (MIS) will support 250 users, 50 of which are 

simultaneous/concurrent, 25 of which are actively querying the database. 
 

Accordingly, the State waives any Contractor failure to comply with performance 
obligations under the Contract to the extent they arise from the additional rights of use or 
access granted by this Rider G.  Further, any additional hardware or operating software 
that is necessary to accommodate the additional rights of access and use authorized by 
this Rider G will be at the State’s sole cost. 
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Schedule B 
 

Sublicense Agreement 
 
 
This Sublicense Agreement (this “Agreement”) is dated effective ________________, ______ by and 
between THE STATE OF CALIFORNIA DEPARTMENT OF HEALTH SERVICES (“Sublicensor”) 
whose address is _______________________________________________________ and 
_______________________________________________ (“Sublicensee”) whose address is 
___________________________________________. 
 
 
In consideration of the covenants and conditions set forth in this Agreement, Sublicensor and 
Sublicensee  hereby agree as follows: 
 
1. Definitions. 

 
a) “Licensed Facility” means the Sublicensee’s facility or site described in Exhibit A. 

 
b) “Software” means the software described in Section 2 below and all other data (except for 

Sublicensor Data), databases, software, reports, analyses, studies, operating systems, 
application programs and database systems, together with all related specifications, 
documentation, methodologies, applications, techniques, ideas and formulas, all 
enhancements, formatting and modifications thereto and all other information and trade 
secrets used, developed, licensed or provided by MEDSTAT to Sublicensor for sublicensing 
to Sublicensee under this Agreement. 
 

c) “Sublicensor Data” means any and all claims, eligibility, absenteeism, clinical and other 
similar health care data and information in the original form submitted by or on behalf of 
Sublicensor to MEDSTAT for use in or with the Software. 
 

d) “Third Party Licensor” means any third party vendor from whom MEDSTAT has acquired, or 
may acquire the right to license, sublicense or distribute software, data, documentation or 
other information for use in or in connection with the Software. 
 

e) “Update” means any maintenance releases, updated information or other improvements to 
existing Software functionality that MEDSTAT generally provides at no additional cost to its 
customers. 
 

f) “Upgrade” means a substantial improvement in the Software, including but not limited to (1) 
the addition by MEDSTAT of modules to the Software, (2) other substantial changes in 
functionality made by MEDSTAT pursuant to new version releases that are not Updates, 
pursuant to platform migrations or otherwise, or (3) changes to Software databases.  The 
determination as to whether an improvement or change is an Update or Upgrade shall be 
made by MEDSTAT in its sole discretion. 
 

g) “Workstation” means a single microcomputer, computer terminal or network station that can 
be used or controlled by only one person at a time. 
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2. Sublicense Grant and Right of Use.   
 

a) Subject to the terms and conditions set forth in this Agreement, Sublicensor hereby grants to 
Sublicensee a non-exclusive, non-transferable license to use the software and databases 
specified in Exhibit B and related technical and user documentation (collectively, the 
“Software”), only on the terms and conditions specified herein (the “Sublicense”). 

 
b) Sublicensee is allowed to use the Software solely in a Workstation approved by Sublicensor 

located at the Licensed Facility designated in Exhibit A. Sublicensee hereby represents and 
warrants that it will only use the Software, the information contained therein and results 
generated therefrom for lawful purposes and that it has all necessary approvals and is solely 
responsible for complying with all applicable federal, state and local laws and regulations in 
connection with such use. 

 
c) The Sublicense is for the sole purpose of Sublicensee’s internal use during the term of this 

Agreement and not for use, sale, access or distribution outside Sublicensee; for use solely 
within the United States; for use solely at the Licensed Facility and for the number of Users, 
Workstations, Covered Lives and Servers designated in Exhibit A; and for only the machine 
readable object code version of the Software and not for the source code or related 
programmer documentation.  If the number of Workstations is not specified, then Sublicensee 
is authorized to use the Software on only one (1) Workstation. 

 
d) All Documentation shall be used only in support of the authorized use of the Software. 

 
e) The Sublicense includes Updates and Upgrades that the State receives under the Contract.  

Sublicensee shall, however, be obligated to use the most current major release of the 
Software or the major release immediately prior thereto, and to pay the required sublicense 
fees therefor. 

 
f) Sublicensee may make one copy of the Software for archival or backup purposes only.  No 

other copies shall be made without MEDSTAT’s prior written consent.  Sublicensee shall not 
remove, alter or destroy any form of copyright notice, proprietary marking or confidential 
legend placed upon or contained within the Software.  All such notices, markings and 
legends must be included or reproduced on or in any copies made.  Sublicensee may not 
copy the Documentation. 

 
g) Sublicensee may display and print out formats, results and text to support its internal use of 

the Software.   Aggregated and/or summary results may be disseminated to third parties, 
provided Sublicensee includes the following notice thereon: 
 
Results/reports/output generated with use of The MEDSTAT Group, Inc.’s System/Software.  
MEDSTAT disclaims all liability resulting from or arising out of the use of such 
results/reports/output. 
 

h) Sublicensee shall provide all hardware and non-MEDSTAT software required to use the 
Software in conformity with specifications therefor, as may be revised from time  

 
to time.  Sublicensee shall accept sole responsibility for compliance with such requirements 
and the cost thereof.  Sublicensee acknowledges that those requirements may change from 
time to time by written notice from MEDSTAT to Sublicensor and, in turn, from Sublicensor to 
Sublicensee, including in connection with Updates and Upgrades.   

 
i) Certain services as specified in Exhibit B are included as part of the Sublicense fee.  Any 

additional services are at additional charge. 

CONTRACT-SOFTWARE AND PROFESSIONAL SERVICES                                                             58 



STATE OF CALIFORNIA                                                                                           DEPARTMENT OF HEALTH SERVICES MIS/DSS 
HEALTH AND HUMAN SERVICES AGENCY                                                                                The MEDSTAT Group 96-27021-A05 

RIDER G-SOFTWARE LICENSE (Continued) 
 

3. Origin.  The Software is to be supplied to Sublicensee by Sublicensor.  Pursuant to Contract 
No.96-27021 dated April 17, 1997 (the “Contract”) between Sublicensor and The MEDSTAT 
Group, Inc., a Delaware corporation (“MEDSTAT”), Sublicensor has acquired from MEDSTAT the 
right to sublicense the Software to Sublicensee. The payment of any fees in conjunction with the 
sublicense of the Software from Sublicensor to Sublicensee is solely between Sublicensor and 
Sublicensee {and all such fees are specified in Exhibit B}; fees owed to MEDSTAT are the 
obligation of Sublicensor under the Contract. 

 
4. Confidentiality and Ownership.   
 

a) Sublicensee acknowledges that the Software is confidential and proprietary to MEDSTAT 
and one or more Third Party Licensors and that title thereto shall remain the sole and 
exclusive property of MEDSTAT and/or such Third Party Licensors.  Sublicensee expressly 
acknowledges and agrees that the Software as initially delivered hereunder or as may be 
updated, modified or merged by or for either MEDSTAT, Sublicensor or Sublicensee, has 
been developed through the expenditure of substantial time, effort and money and 
constitutes the sole and exclusive confidential and/or proprietary property of MEDSTAT 
and/or the Third Party Licensors.  No title or ownership interest in the Software or in any 
whole or partial copy thereof shall transfer to or vest in Sublicensee.  Sublicensee shall 
cooperate with MEDSTAT in protecting the copyrights, patents, trademarks, trade secrets 
and other proprietary rights of MEDSTAT regarding the Software by taking all actions and 
signing all documents necessary to effectuate the intent of this paragraph and shall 
immediately notify MEDSTAT and Sublicensor of any unauthorized use, possession or 
knowledge regarding the Software. Sublicensee also agrees to promptly notify Sublicensor 
and MEDSTAT of any requests made pursuant to Freedom of Information Act or similar 
public records acts in connection with this Agreement or the Software or any other matters 
that would affect MEDSTAT’s proprietary and other interests in this Agreement or the 
Software.  

 
b) Sublicensee agrees to preserve the confidential and trade secret status of the Software.  

Except as otherwise expressly provided in this Agreement or unless the prior written consent 
of MEDSTAT is obtained, Sublicensee shall not (i) copy, reproduce or duplicate the Software, 
in whole or in part; (ii) reveal, publish, transfer, disclose, disseminate, distribute, assign, rent, 
lease, loan, license, make any telecommunication or cable transmission of, or otherwise 
make available the Software in whole or in part, to any person or organization other than 
Sublicensee’s employees who have a “need to know” in the ordinary course and scope of 
their employment; or (iii) modify, translate, merge, alter, reverse compile/assemble, decrypt, 
reverse engineer or create derivative works from the Software, or develop a system or 
software similar in function to the Software or a Third Party Licensor product or knowingly 
permit or enable any other party to do the foregoing.  Sublicensee agrees to take at least the 
same precautions and measures to safeguard the secrecy and confidentiality of, and 
proprietary rights to, the Software as it would with its own similar proprietary or confidential 
information and agrees not to disclose the Software to any third party without MEDSTAT”s 
prior written consent.  MEDSTAT’s written consent to any access by a third party to the 
Software shall also be conditioned upon execution by Sublicensee, Sublicensor, MEDSTAT 
and such third party of a confidentiality and nondisclosure agreement for third party access in 
a form acceptable to MEDSTAT. 
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Sublicensee   agrees that the Software includes Third Party Licensor products, and that no Third 
Party Licensor makes any warranty to Sublicensee regarding the Software, assumes any liability to 
Sublicensee with respect to Sublicensee’s use of the Software or undertakes to furnish support of 
information relating to the Software.  Sublicensee shall comply with and be bound by all provisions 
and agreements required by Third party Licensors as may be incorporated herin or attached herto as 
part of Exhibit B.  Customer’s rights to use the Third Party Licensor products terminate if Sublicensee 
fails to comply with any such obligations.  MEDSTAT and The Third Party Licensors shall be third 
party beneficiaries of this Agreement to the extent permitted by applicable law for the purposes of 
enforcing their rights and Sublicensee’s obligations regarding the Software and the Third Party 
Licensor products.  

 
c) Sublicensee acknowledges that any violation of the confidentiality and nondisclosure 

provisions of this Agreement may cause irreparable harm to MEDSTAT and that, accordingly, 
in addition to any other remedies available to MEDSTAT at law or in equity, MEDSTAT shall 
be entitled to an injunction or other decree of specific performance with respect to any 
violation or explicit threat thereof, without any bond or other security being required and shall 
immediately terminate this sublicense. 

 
5. Term and Termination.  Sublicensee's license to use the Software shall continue until 

_____________, or the earlier termination of this Agreement.  Both Sublicensor and MEDSTAT 
shall each have the right, by giving notice to Sublicensee, to terminate this Agreement should 
Sublicensee violate or breach any term or condition of this Agreement.  This Agreement shall 
automatically terminate upon the expiration or termination, for any reason, of the Contract, 
pursuant to which this Agreement was authorized.  Sublicensee agrees to return to Sublicensor 
the Software and all whole or partial copies thereof upon any such termination.  

 
6. No Warranty. Sublicensee shall rely solely upon its business judgment in drawing conclusions 

from and making recommendations and taking action based upon the results or reports produced 
by using the Software with its database as it exists or may exist from time to time.  MEDSTAT 
disclaims any liability for any consequences due to use, misuse, reliance on or interpretation of 
information contained in or generated from use of the Software. 

 
NEITHER MEDSTAT, SUBLICENSOR, NOR ANY THIRD PARTY MAKES ANY WARRANTIES 
OR REPRESENTATIONS REGARDING THE SOFTWARE, EXPRESS OR IMPLIED, 
INCLUDING BUT NOT LIMITED TO ANY IMPLIED WARRANTIES OF MERCHANTABILITY 
OR FITNESS FOR A PARTICULAR PURPOSE.  THERE ARE NO GUARANTEES THAT THE 
SOFTWARE WILL OPERATE ERROR-FREE OR WILL SATISFY SUBLICENSEE'S 
REQUIREMENTS. 
 
SOME STATES MAY NOT ALLOW THE EXCLUSION OR LIMITATION OF CERTAIN 
WARRANTIES, SO SOME OR ALL OF THE FOREGOING PARAGRAPH MAY NOT APPLY 
TO SUBLICENSEE IN WHOLE OR IN PART. 

 
7. No Liability.  NEITHER MEDSTAT NOR ANY THIRD PARTY LICENSOR INVOLVED IN THE 

DEVELOPMENT, MARKETING, DISTRIBUTION, OR SUPPORT OF THE SOFTWARE, SHALL 
BE LIABLE TO SUBLICENSEE FOR DAMAGES OF ANY NATURE, INCLUDING, BUT NOT 
LIMITED TO, DIRECT, INDIRECT, INCIDENTAL, CONSEQUENTIAL AND SPECIAL 
DAMAGES. 

 
SOME STATES MAY NOT ALLOW THE EXCLUSION OR LIMITATION OF CONSEQUENTIAL 
DAMAGES, SO SOME OR ALL OR THE FOREGOING PARAGRAPH MAY NOT APPLY TO 
SUBLICENSEE IN WHOLE OR IN PART. 
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Sublicensee agrees that, to the extent the foregoing exclusion of damages is invalid or 
unenforceable, the maximum liability of MEDSTAT and of Sublicensor shall not exceed an 
amount equal to $10,000.   

 
8. Non-Disclosure of Terms.  Sublicensee and Sublicensor each warrant, represent and agree 

that it will not  disclose  the pricing and other confidential terms and conditions of this Agreement, 
without the other party’s prior written consent, to any party other than such parties’ accountants, 
auditors, attorneys, or financial advisors, except to the extent required by any applicable law.  

 
9. No Assignment.  Neither this Agreement nor any right or obligation hereunder may be assigned 

or transferred by Sublicensor or Sublicensee and any attempted assignment or transfer in 
violation of this restriction shall be void. 

 
10. Validity.  In the event any provision of this Agreement is held to be invalid or unenforceable, the 

remaining provisions shall continue in full force and effect, as if such invalid or unenforceable 
provision had not been included herein. 

 
11. Complete Agreement.  This Agreement constitutes the complete and exclusive statement of the 

understanding of the parties regarding the subject matter hereof, and neither this Agreement nor 
any provision hereof may be amended, waived or modified unless in writing executed by both 
parties. 

 
12. Governing Law.  This Agreement shall be governed by and construed in accordance with the 

laws of the State of California. 
 
13. Export Laws.  Sublicensee shall comply with Export Administration regulations and all other 

applicable laws and regulations in effect from time to time to ensure that neither the Software or 
any portion thereof is exported, directly or indirectly, in violation of United States law. 

 
14. Government Rights.  Sublicensee acknowledges that the Software was developed and may be 

customized or modified to Sublicensor’s or Sublicensee’s hardware and/or software at private 
expense by MEDSTAT and is proprietary to MEDSTAT, and that no part of the Software is in the 
public domain.  Some portions of the Software may have been developed or may be owned by 
Third Party Licensors and be subject to additional restrictions or requirements as provided in 
Exhibit C to this Agreement.  Sublicensee and Sublicensor acknowledge that the Software is not 
being procured or modified for use in connection with any federal government contract or any 
contract that would require Sublicensee or Sublicensor to deliver any rights in the Software to the 
federal government or to any other entity, except as otherwise expressly provided for in the 
original Contract. 
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15. Survival.  The provisions of Paragraphs 3, 5, 6 and 7 of this Agreement shall survive the 

termination of this Agreement to the fullest extent permitted by law. 
 
 
IN WITNESS WHEREOF, the parties hereto have signed this Agreement by their duly authorized 
representatives. 
 
SUBLICENSEE     THE STATE OF CALIFORNIA        
 DEPARTMENT OF HEALTH SERVICES 
 
By:  ____      By:        
       Signature                         Signature 
 
Name:       Name:      
 Printed or typed      Printed or typed 
 
Title:       Title:      
 
 
Date:       Date:      
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Exhibit A 
 

 
 
 
Licensed Facility and Address:   ________________________________________________ 
 
     ________________________________________________ 
 
Licensed Users:   ________________________________________________ 
 
Licensed Workstations:   ________________________________________________ 
 
Covered Lives:     ___Not Applicable________________________________ 
 
Licensed Servers:    ________________________________________________ 
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Licensed Software, Fees and Related Covered Services  
 
 

Software includes:  
 
A. MEDSTAT Panorama® View  [Claims level data is not a part of this license.] 
B. DataScan ®, with or without MyEureka! 
C. MEDSTAT Performance Measurement Workstation™ 
 
The sublicense fee(s) are as follows: 
 
$ - 0 – 
 
The following services are included in the base sublicense fee: 
 
1. MEDSTAT will be responsible for installation of the above products on the licensed Workstations 

at the Licensed Facility.   
 
2. Training, conducted at MEDSTAT’s facility, will be provided as follows:  For users of MEDSTAT 

Panorama View, a 6-hour Introduction to MEDSTAT Panorama View course will be required.  For 
users of DataScan, a two-day Introduction to DataScan course will be required, and a 1-day 
Intermediate DataScan course will also be provided.  A one-day Introduction to IQ/Objects course 
will also be provided.  Users of the MEDSTAT Performance Measurement Workstation will be 
required to take a 2 ½ hour Introduction to MEDSTAT Performance Measurement Workstation 
course. 

 
3. Support provided will consist of those Software support services provided by Contractor to State 

under the Contract.  Included in these services are (i) end-user telephone help desk support 
provided between the hours of 8:30 – 5:30 PST Monday through Friday to assist users in the 
operation of the Software, including all features, functions, and capabilities thereof, and (ii) end-
user participation in User Group meetings. 
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Exhibit C 
Third Party Licensor Terms and Conditions 

 
 

American Medical Association 
 Pursuant to MEDSTAT’s CPT License Agreement for Domestic Distribution with The 

American Medical Association (“AMA”), as it may now or hereafter be amended, MEDSTAT 
is authorized to distribute and sublicense to Sublicensor Physicians’ Current Procedural 
Terminology, Fourth Edition, a coding system of nomenclature and five-digit codes for 
reporting of physician services, and/or ICD-9 (collectively, “CPT”), as part of the Software, 
provided that Sublicensor is bound by certain terms and conditions.  Sublicensee shall also 
be bound by such terms and conditions.  Sublicensee’s rights to use the CPT terminate if 
Sublicensee fails to comply with any of the material terms and conditions thereof. 

 The terms and conditions set forth in this Agreement that apply to the Software generally also 
apply to the CPT and inure to the benefit of AMA. 

The following is a summary of the additional terms and conditions that apply to the CPT: 

1. The provision of an updated version of CPT in the Electronic Media is dependent upon 
continuing contractual relations with the AMA. 

2. The Agreement is nontransferable, nonexclusive, and for the sole purpose of internal use 
at  the Licensed Facility, and only within the United States. 

3. The CPT license is granted in consideration for a license fee or other consideration. 

4. Sublicensee is prohibited from using CPT or information contained therein in any public 
electronic bulletin board, or public computer-based information system (including the 
Internet and World Wide Web unless otherwise expressly provided in the Agreement and 
subject to the terms thereof). 

5. Sublicensee is prohibited from publishing, translating, or transferring possession of the 
Software or a copy or portion of it. 

6. Sublicensee is prohibited from creating derivative works based on CPT and selling, 
leasing or licensing it or otherwise making the Software or any portion thereof available to 
any unauthorized party. 

7. Sublicensee may only make copies of the Software for back up or archival purposes. 

8. CPT is copyrighted by the AMA and all notices of proprietary rights, including trademark 
and copyright in CPT must appear on all permitted back-up or archival copies made by 
the user; any printout or other output from the Electronic Media that contains any portion 
of CPT (other than that which would constitute fair use, interal reports and claim forms for 
specific patients and external reports distributed outside of your entity containing less 
than twenty (20) CPT codes and/or descriptions) will display the following: 

“CPT only © 1998 American Medical Association.  All Rights Reserved.: The year 
specified in the copyright notices must conform to future CPT Updates. 

9. Sublicensee shall require that anyone who has authorized access to  the Software 
(including MEDSTAT authorized consultants and contractors who perform services for 
Sublicensee) complies with the provisions of this Agreement. 

10. Except as otherwise expressly provided in the Agreement, the Software is provided “as is” 
without any warranty from or liability to MEDSTAT or the AMA, including, without 
limitation, liability for consequential or special damages or lost profits for sequence, 
accuracy or completeness of data, or that it will meet Sublicensee’s requirements; 
MEDSTAT’S and AMA’s sole responsibility is to use reasonable efforts for MEDSTAT or  

CONTRACT-SOFTWARE AND PROFESSIONAL SERVICES                                                             65 



STATE OF CALIFORNIA                                                                                           DEPARTMENT OF HEALTH SERVICES MIS/DSS 
HEALTH AND HUMAN SERVICES AGENCY                                                                                The MEDSTAT Group 96-27021-A05 

RIDER G-SOFTWARE LICENSE (Continued) 

Sublicensor to correct defects or replace the Software; AMA disclaims any liability for any 
consequences due to use, misuse or interpretation of information contained or not 
contained in CPT. 

11. The CPT license terminates in the event of default by Sublicensee under the Agreement, 
subject to any applicable cure period. 

12. In the event that a provision is determined to violate any law or is unenforceable the 
remainder of the Agreement shall remain in full force and effect. 

13. This product includes CPT which is commercial technical data and/or computer data 
bases and/or commercial computer software and/or commercial computer software 
documentation, as applicable which were developed exclusively at private expense by 
the American Medical Association, 515 North State Street, Chicago, Illinois 60610.  U.S. 
Government rights to use, modify, reproduce, release, perform, display, or disclose these 
technical data and/or computer data bases and/or computer software and/or computer 
software documentation are subject to the limited rights restrictions of DFARS 252.227-
7015 (b) (2) (June 1995) and/or subject to the restrictions of DFARS 227.7202-1(a) (June 
1995) and DFARS 227.7202-3(a) (June 1995), as applicable for U.S. Department of 
Defense procurements and the limited rights restrictions of FAR 52.227-14 (June 1987) 
and/or subject to the restricted rights provisions of FAR 52.227-14 (June 1987) and FAR 
52.227-19 (June 1987), as applicable, and any applicable agency FAR Supplements, for 
non-Department of Defense Federal procurements. 

14. In the event this is a shrink-wrap license that will not be signed by the end-user, the 
following notice should appear in boldface type in a conspicuous location so it can be 
seen prior to opening each Electronic Media package distributed: 

 
Carefully read the following terms and conditions before opening the 
Electronic Media package.  Opening this package acknowledges 
your acceptance of these terms and conditions.  If you do not agree 
with these provisions, you should, within a reasonable time, return 
the Electronic Media package unused and your money will be 
refunded. 
 

15.  In the event this is an on-line Agreement to access CPT information, all 
end users must indicate their acceptance of these terms by clicking on 
the appropriate mechanism provided for acknowledging acceptance of 
these terms. 
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Information Resource Products 
 Pursuant to MEDSTAT’s agreements with Information Resource Products, Inc. (“IRP”), as 

they may now or hereafter be amended, MEDSTAT is authorized to sublicense to 
Sublicensor certain computer software programs (the “IRP Software”) as part of the Software, 
provided that Sublicensor is bound by certain terms and conditions.  Sublicensee shall also 
be bound by such terms and conditions.  Sublicensee’s rights to use the IRP Software 
terminate if Sublicensee fails to comply with any of the material terms and conditions thereof. 

 The terms and conditions set forth in this Agreement that apply to the Software generally also 
apply to the IRP Software and inure to the benefit of IRP. 

The following is a summary of the additional terms and conditions that apply to the IRP 
Software: 

1. The IRP Software may only be used as part of the Software and not on a stand-alone 
basis or with other software or systems. 

 

Pilot Software, Inc. 
 Pursuant to MEDSTAT’s Commercial Application Partner Agreement with Pilot Software, Inc. 

(“Pilot”), as it may now or hereafter be amended, MEDSTAT is authorized to sublicense to 
Customer certain Pilot computer software programs (the “Pilot Software”) as part of the 
Software, provided that Sublicensor is bound by certain terms and conditions.  Sublicensee 
shall also be bound by such terms and conditions.  Sublicensee’s rights to use the Pilot 
Software terminate if Sublicensee fails to comply with any of the material terms and 
conditions thereof. 

 The terms and conditions set forth in this Agreement that apply to the Software generally also 
apply to the Pilot Software and inure to the benefit of Pilot. 

The following is a summary of the additional terms and conditions that apply to the Pilot 
Software: 

1. Use of the Pilot Software is limited to (i) loading the Pilot Software on and manipulating 
data with the Pilot Software in random access memory or (ii) installing one copy of the 
Pilot Software on an internal hard disk. 

2. The license is for one of the following as specified in Exhibit A: 

a. Single User License:  one copy on a single stand-alone computer. 

b. Limited Network License:  on one network server, access to which is limited to the 
number of workstation licenses specified in Exhibit A. 

c. Concurrent Use License:  on one network server and on the number workstations 
that may have concurrent access to the Software from the designated server which 
doesn’t exceed the number of workstation licenses specified in Exhibit A. 

3. Sublicensee agrees to take reasonable steps to advise all users of the terms herein. 

4. Sublicensee may either make one copy of the Pilot Software for backup or archival 
purposes or transfer the Software to a single hard disk provided Customer keeps the 
original solely for backup or archival purposes. 
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5. Neither the Software nor the Pilot Software will be installed or made accessible to any 
third party and shall not be placed or made available on any service bureau, time sharing 
or other computer facility or arrangement accessible by third parties.  Workstations must 
be owned or controlled by Sublicensee. 

6. Sublicensee may not copy the Pilot Software documentation without Pilot’s prior written 
consent. 

7.  Pilot’s warranty that Pilot Software will function in substantial accordance with 
accompanying documentation is limited to 90 days from date of delivery to MEDSTAT. 

8. Pilot’s liability is limited to the amount paid by MEDSTAT to Pilot for the Pilot Software, 
and MEDSTAT’s liability, in turn, to Sublicensor and Sublicensor’s liability, in turn, to 
Sublicensee for the Pilot Software is so limited. 

9. Pilot’s indemnification obligations for infringement are limited to only the current release 
of the Pilot Software, and MEDSTAT’s obligations in turn to Sublicensor are so limited. 

10. The licensing of the Pilot Software is governed by Massachusetts law. 

11. The Pilot Software is licensed for use in the United States only. 

12. Sublicensee agrees not to attempt to create or permit others to attempt to create by 
reverse compiling, disassembling or otherwise, any part of the Pilot Software source 
programs. 

13. Pilot disclaims liability for indirect, special and consequential damages. 

14. All rights, including copyrights, in the Pilot Software and related materials remain the 
property of Pilot. 

15. The Pilot Software is provided with RESTRICTED RIGHTS.  Use, duplication or 
disclosure by the U.S. Government is subject to restrictions as set forth in subparagraph 
(c) (1) (ii) of The Rights in Technical Data and Computer Software clause at DFARS 
252.227-7013 or subparagraphs (c) (1) and (2) of the Commercial Computer Software - 
Restricted Rights at 48 CFR 52.227-19, as applicable.  Contractor/Manufacturer is Pilot 
Software, Inc., One Canal Park, Cambridge, Massachusetts 02141. 
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RIDER H-TRAINING 
 
Per the Contractor's response to the RFP requirements of Section 5.10, the tables below 
describe the training sessions (by phase) that the Contractor will provide. Training sessions 
will be conducted at the Contractor ; Sacramento Training Center, assuming the location is 
approved by the Department's Project Director. In addition, during the Operations Phase, 
the Contractor will provide an on-site consultant that will coordinate the training sessions for 
both MIS/DSS and DBMS end-users. 
 

PHASE I 
Training Type Description Session Length No. of People 

      Trained 
Other Services 
      Provided 

Test Lab 
Training 

End-user training 
For system 
Testers 

2 days Up to 5. End-user survey; 
Necessary 
Training materials 
(developed by 
Contractor) given 
1 month prior to 
training session. 
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RIDER H-TRAINING-CONTINUED 
 

PHASE2 
Training Type Description Session Length No. of People 

Trained 
Other Services 

Provided 
 

MIS End-user 
Training 

Interactive, 
hands-on 
Panorama 
View 
Workshop 
appropriate for 
technical and 
nontechnical 
users occurring 
during the first 
10 working 
days after MIS 
implementation
.  Users will 
also be trained 
on GIS 
capabilities. 

1.5 days Up to 
10/sessions (50 
users initially. 

End-user 
survey; 
customized 
training manual.  
User Guide, 
and other 
necessary 
training 
materials 
(developed by 
Contractor) 
given 1 month 
prior to training 
session. 
 
 

DSS End-User 
Training 

Interactive, 
comprehensive
, hands-on 
DataScan Core 
Skills 
Workshop for 
technical and 
nontechnical 
users that 
includes case 
study 
examples.

4 days Up to 
8/sessions (15 
users initially) 

end-user 
survey; 
End-user 
Training 
Workshop 
Manual. 
Workstation 
User Manual, 
and other 
necessary 
training 
materials 
(developed by 
Contractor) 
given I month 
prior to training 
session. 
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PHASE 2 (Continued) 

Training Type Description Session Length No. of People 
Trained 

Other Services 
Provided 

 
DBMS Training Interactive, 

technical DB2 
End-user 
Training. 

12 hours 10 users End-user survey; 
necessary training 
materials(develop
ed by Contractor) 
given 1 month 
prior to training 
session. 
 

 
Nontechnical 
User Primer 

A prerequisite 
training for 
nontechnical 
MIS/DSS users 
that will provide 
critical PC 
understanding/too
ls. 

1 day Up to 10 people 
per session 

End-user survey; 
necessary training 
materials(develop
ed by Contractor) 
given 1 month 
prior to training 
session. 
 

 
Managers 
Overview Session 

Will provide high-
level 
understanding of 
system 
capabilities 

1 day Up to 30 users. End-user survey; 
necessary training 
materials(develop
ed by Contractor) 
given 1 month 
prior to training 
session. 
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  RIDER H-TRAINING-CONTINUED 

PHASE 3 
Training Type Description Session Length No. of People 

Trained 
Other Services 

Provided 
 

MIS End-user 
Training 

Interactive, hands 
on Panorama 
View 
Workshop 
appropriate for 
technical and 
nontechnical 
users. 
Users will also be 
trained on GIS 
Capabilities 

2 days Up to 
10/sessions (150 
users) initially. 

End-user  
Survey; 
Customized 
training manual.  
User guide, and 
other necessary 
training materials 
(developed by 
Contractor) given 
1 month prior to 
training session. 
 

DSS End-user 
Training 

Interactive 
Comprehensive 
Hands-on 
DataScan Core 
Skills Workshop 
For technical and 
nontechnical 
Users that 
includes case 
study examples. 

4 days Up to 8/session 
(60 users total) 

End-user survey; 
End-user Training 
Workshop 
Manual. 
Workstation User 
Manual, and other 
necessary training 
materials 
(developed by 
Contractor) given 
1 month prior to 
training session. 
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PHASE 3 (Continued) 

Training Type Description Session Length No. of People 
Trained 

Other Services 
Provided 

 
Managers 
Overview 
Session 

Will provide 
High-level 
Understanding of 
System 
Capabilities. 

1 day Up to 30 (assume 
1 session). 

End-user survey; 
Necessary 
Training materials 
(developed by 
Contractor) given 
1 month prior to 
training session 
 

Nontechnical 
User Primer 

A prerequisite 
Training for 
Nontechnical 
MIS/DSS users 
That will provide 
Critical PC 
Understanding/to
ols. 

1 day Up to 10 people 
Per session (70 
Users total). 

End-user survey; 
Necessary 
Training materials 
(developed by 
Contractor) given 
1 month prior to 
training session. 
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RIDER H-TRAINING-CONTINUED 
PHASE 4 

Training Type Description Session Length No. of People 
Trained 

Other Services 
Provided 

 
MIS End-user 
Training 

Interactive, 
hands-on 
Panorama View 
Workshop 
Appropriate for 
Technical and 
nontechnical 
users.  Users will 
also be trained on 
GIS 
Capabilities. 

1.5 days Up to  
10/session (40 
new users). 

End-user survey; 
Customized  
Training manual.  
User Guide, and 
other necessary 
training materials 
(developed by 
Contractor) given 
1 month prior to 
training session. 
 

DSS End-user 
Training 

Interactive 
Comprehensive, 
Hands-on 
DataScan Core 
Skills Workshop 
For technical and 
nontechnical 
users 
that includes case 
study examples. 

4 days Up to 8/session 
(15 new users). 

End-user survey; 
End-user Training 
Workshop 
Manual. 
Workstation User 
Manual, and other 
necessary training
Materials 
(developed by 
Contractor) given 
1 month prior to 
training session. 
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RIDER H-TRAINING-CONTINUED 
PHASE 4 (Continued) 

Training Type Description Session Length No. of People Trained Other Services 
Provided 

 
Advanced 
Analytic Training 

Teaches 
advanced 
methods and 
analytic tools 
using case 
examples 

1 day Up to 10 
Session/(10 
users). 

End-user survey; 
Necessary 
Training materials 
(developed by 
Contractor) given 
1 month prior to 
training session. 
 

Nontechnical 
User Primer 

A  prerequisite 
Training for 
nontechnical 
MIS/DSS users 
that will provide 
critical PC 
understanding/too
ls. 

1 day Up to 10 people 
per session (20 
users). 

End-user survey; 
necessary training 
materials 
(developed by 
Contractor) given 
1 month prior to 
training session. 

DBMS Training Interactive,  
Technical DB2 
End-user 
Training. 

12 hours Up to 5 users. End-user survey; 
necessary 
Training materials 
(developed by 
Contractor) given 
1 month prior to 
training session. 
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PHASE 5 
Training Type Description Session Length No. of People Trained Other Services 

Provided 
 

MIS End-user 
Training 

Interactive, 
Hands-on 
Panorama View 
Workshop 
Appropriate for  
Technical and 
nontechnical 
users.  Users will 
also be trained on 
GIS capabilities. 

1.5 days Up to 10/session 
(40 new users). 

End-user survey; 
customized 
training manual.  
User Guide, and 
other necessary 
training materials 
(developed by 
Contractor) given 
1 month prior to 
training session. 

DSS End-user 
Training 

Interactive, 
Comprehensive, 
hands-on 
DataScan Core 
Skills Workshop 
For technical and 
nontechnical 
users that 
includes case 
study examples. 

4 days Up to 8/session 
(15 new users). 

End-user survey; 
End-user Training 
Workshop 
Manual. 
Workstation User 
Manual, and other 
necessary training 
materials 
(developed by 
Contractor) given 
1 month prior to 
training session. 

Advanced 
Analytic Training 

Teaches 
advanced 
methods and 
analytic tools 
using case 
examples. 

1 day Up to 6 session/ 
(10 users). 

End-user survey; 
necessary training 
materials 
(developed by 
Contractor) given 
1 month prior to 
training session. 
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PHASE 5 (Continued) 
Training Type Description Session Length No. of People Trained Other Services 

Provided 
 

Nontechnical 
User Primer 

A prerequisite 
Training for 
Nontechnical 
MIS/DSS users 
That will provide 
Critical PC 
Understanding/ 
Tools. 

1 day Up to 10 session 
(20 users). 

End-User Survey; 
necessary training 
materials 
(developed by 
Contractor) given 
1 month prior to 
training session. 

DBMS Training Interactive, 
Technical DB2 
End-user 
Training 

12 hours Up to 5 users. End-user survey; 
Necessary 
Training materials 
(developed by 
Contractor) given 
1 month prior to 
training session. 

MIS/DSS/DBMS 
Upgrade 
Training 

This session will 
highlight product 
enhancements, 
including how to 
use functions.  It 
is appropriate to 
all trained users. 

4-8 hours on an 
as needed basis 
(depending on 

scope of 
enhancements). 

12 people per 
session. 

End-user survey, 
necessary training 
materials 
(developed by 
Contractor) given 
1 month prior to 
training session. 
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RIDER H-TRAINING-CONTINUED 
 

PHASE 
OPERATIONS 

Training Type Description Session Length No. of People 
Trained 

Other Services 
Provided 

MIS End-user 
Training 

Interactive, 
Hands-on 
Panorama View 
Workshop 
Appropriate for 
technical and 
nontechnical 
users.  Users will 
also be trained on 
GIS capabilities. 
 

1.5 days (4 
sessions/year). 

Up to 10/session 
(40 new users). 

End-user survey; 
Customized 
training manual.  
User guide, and 
other necessary 
training materials 
(developed by 
Contractor) given 
1 month prior to 
training session. 

DSS End-user 
Training 

Interactive, 
comprehensive, 
hands-on 
DataScan Core 
Skills Workshop 
for technical and 
nontechnical 
users that 
includes case 
study examples. 

4 days (sessions 
scheduled twice 
per year). 

Up to 8/session 
(15 new users). 

End-user survey; 
End-user Training 
Workshop 
Manual.  
Workstation User 
Manual, and other 
necessary training 
materials 
(developed by 
Contractor) given 
1 month prior to 
training session. 
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PHASE 
OPERATIONS (Continued) 

Training Type Description Session Length No. of People 
Trained 

Other Services  
Provided 

Advanced 
Analytic Training 
 

Teaches advanced 
methods and 
analytic tools using 
case examples. 

1 day (2 
sessions/year). 

Up to 6 session/ (10 
users). 

End-user survey; 
necessary training 
materials 
(developed by 
Contractor) given 1 
month prior to 
training session. 

Nontechnical 
User Primer 

A prerequisite 
training for 
nontechnical 
MIS/DSS users that 
will provide critical 
PC understanding/ 
tools. 

1 day Up to 10 session 
(20 users). 

End-user survey; 
necessary training 
materials 
(developed by 
Contractor) given 1 
month prior to 
training session. 

DBMS Training Interactive,    
technical DB2      
End-user        
Training. 

12 hours Up to 5 users. End-user survey; 
necessary training 
materials 
(developed by 
Contractor) given 1 
month prior to 
training session. 

MIS/DSS/DBMS 
Upgrade 
Training 

This session will  
highlight product  
enhancements, 
including how to   
use functions.  It is 
appropriate to       
all trained users. 

4-8 hours on an   as 
needed basis   
(depending on    

scope of         
enhancements). 

12 people per       
session. 

End-user survey; 
necessary training 
materials 
(developed by 
Contractor) given 1 
month prior to 
training session. 

 
Expires 4/16/2001
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Effective 4/17/2001, Annual Training 
 

Training Type Description Session Length Number of Sessions No. of People 
Trained 

MIS End-User 
Training 

Interactive, hands-on 
training of the MIS 
Applications (e.g., 
Panorama View and 
Briefing Book). 
Designed for new 
end-users but open 
to users who need 
refresher training. 

½ day up to 12 sessions 
(once per month) for 
up to 10 people per 
session 

120 per year 

DSS General End-
User Training 

Interactive, 
comprehensive, 
hands-on training of 
the DSS 
Applications (e.g., 
DataScan, 
MyEureka!). 
Designed for new 
end-users but open 
to users who need 
refresher training. 

6 days up to 6 sessions per 
year (every other 
month) for up to 8 
people per session 

48 per year 

DSS Geographic 
Mapping Training 

Interactive hands-on 
training of the 
advanced 
geographic mapping 
capabilities available 
in the DSS 

1 day up to 1 session per 
year for up to 8 
people per session 

8 per year 

DSS HEDIS 
Training 

Interactive hands-on 
training of the 
HEDIS reporting 
capabilities of the 
DSS 

½ day up to 4 sessions per 
year for up to 10 
people per session 

40 per year 

Periodic Training Ad-hoc training 
sessions, to be 
determined by 
mutual agreement 
with the State, for 
advanced training, 
SAS, or other 
special topics. 

1 day up to 2 sessions per 
year for up to 8 
people per session 

16 per year 
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RIDER I-PERSONAL SERVICES 
 
 

The maximum amount of this Rider shall not exceed $37,497,738.95 consisting of 
$36,497,738.95 for the fixed price tasks prescribed in this Proposal Request and                
$1,000,000 set aside for payment of any unanticipated tasks specifically authorized under 
the provisions of Paragraph 7. 
 
1. General 
 
a.  The purpose of this Rider is to define certain tasks required to provide 1) a Management 
Information System; 2) a Decision Support System; 3) A Relational Database Management 
System to support the MIS/DSS; and 4) a Test Laboratory, establish the responsibilities for 
accomplishing these tasks, and prescribe the payment therefore.  These tasks include those 
described in the Contractor’s response to the RFP 96-25511. 
 
c.  To the extent that additional work, not foreseen at the time this Agreement is executed, 
must be accomplished, Work Authorizations, as described in Paragraph 5, will be the means 
for defining and authorizing such work on a Labor Hour basis. 
 
2. Statement of Work 
 
a.  Contractor shall make available to the State technically competent personnel for the 
purpose of providing the services required to accomplish the tasks prescribed in RFP 
Section 5.11, in the manner described therein.  Each such task will be considered complete 
when the completion criteria, as defined in the applicable Task Schedule, is met. 
 
b.  Each Task Schedule contains, as a minimum, a description of the task, a statement of 
the Contractor’s responsibilities, completion criteria, a list of deliverable items (if any), the 
estimated starting date, the scheduled completion date, and a fixed cost for each task.  The 
aggregate of the fixed costs for all Task Schedules constitutes the fixed price ceiling for all 
tasks described in the various Task Schedules. 
 
c.  The Contractor agrees to perform the services for which he is responsible, that he will 
accomplish this work in the manner and the time stated in the Task Schedules, and that he 
will provide the deliverable items as required.  This performance is predicated, however, on 
the State meeting its responsibilities in the time and manner described in the Task 
Schedules. 
 
3. Control and Supervision 
 
The services provided by the Contractor to accomplish the Statement of Work shall be 
under the control, management, and supervision of the Contractor. 
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4. Personnel 
 
a.  Contractor personnel shall perform their duties on the premises provided by the 
Contractor, during the State’s regular work days and normal work hours, except as may be 
specifically agree to otherwise by the State. 
 
b.  The State reserves the right to disapprove the continuing assignment of the Contractor 
personnel provided to the State under this Rider.  If the State exercises this right, and the 
Contractor cannot immediately replace the disapproved personnel, the State agrees to an 
equitable adjustment in schedule or other terms that may be affected thereby. 
 
c.  The Contractor will make every effort consistent with sound business practices to honor 
the specific requests of the State with regard to assignment of its employees; however, 
subject to paragraph 4.b. above, the Contractor reserves the sole right to determine the 
assignment of its employees.  If a Contractor employee is unable to perform due to illness, 
resignation, or other factors beyond the Contractor’s control, the Contractor will make every 
reasonable effort to provide suitable substitute personnel. 
 
d.  In recognition of the fact that Contractor personnel providing services under this Rider 
may perform similar services from time to time for others, this Rider shall not prevent 
Contractor from performing such similar services or restrict Contractor from using the 
personnel provided to the State under this Rider, providing that such use does not conflict 
with the performance of services under this Rider. 
 
5. Responsibilities of the State 
 
a.  The State shall not provide normal office working facilities and equipment necessary for 
Contractor performance under this Rider.  Any special requirement(s) (e.g., reprographic 
services, computer time, key data entry, etc.) are identified in the Task Schedules. 
 
b.  The State is responsible for providing required information data, documentation, and test 
data to facilitate the Contractor’s performance of the work, and will provide such additional 
assistance and services as is specifically set forth in the various Task Schedules. 
 
c.  Delay or failure by the State to fulfill the above described responsibilities, such that the 
Contractor is prevented from performing in accordance with the applicable Task Schedules, 
may result in additional costs to the State and deviations from previously agreed upon work 
schedules.  In this event, the State and Contractor will initiate one or more Work 
Authorizations, as described in Paragraph 7.  Should the Contractor determine that a delay 
exists, or is probable due to failure of the State, the Contractor will notify the State in writing 
immediately. 
 
d. The Department’s Project Director is responsible for ensuring the performance of the 
state personnel under this Rider, and is the state individual to whom all communications 
relative to this Rider will be addressed. 
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6. Rights in Data 
 
a.  State acknowledges and agrees that all Contractor products and Contractor services 
used or provided by Contractor under or in connection with this contract are proprietary to 
Contractor or third parties from whom Contractor licenses such products, and title thereto 
shall remain the sole and exclusive property of Contractor or such third parties.  State shall 
keep all Contractor products and services confidential and shall not reproduce, duplicate, 
reveal, publish, transfer, or disclose any Contractor products or services to anyone other 
than its employees without Contractor’s written consent.  State agrees to require all its 
employees, agents, and other representatives, including any insurers, servicers, consultants 
or other parties who (after written consent from Contractor has been received) have ongoing 
or intermittent access to any Contractor products or services, to adhere to these 
confidentiality obligations.  Upon termination of this contract for any reason, State shall 
return or cause to be returned to Contractor within 30 days any and all information, in 
whatever form, which is in its possession or control, or in the possession or control of any 
parties who may have been afforded access to any Contractor products or Contractor 
services, regarding or relating to any software, operating systems, analysis systems, 
programs, database systems, enhanced databases or documentation related to the 
Contractor products. 
 
b.  All technical communications and records originated or prepared by the Contractor 
pursuant to this Agreement including papers, reports, charts, computer programs, and other 
documentation, but not including Contractor’s administrative communications and records 
relating to this Agreement, shall be delivered to and shall become the exclusive property of 
the State and the Federal government and may be copyrighted by the State and the Federal 
government. 
 
c.  The ideas, concepts, know-how, or techniques relating to data processing, developed 
during the course of this Agreement by the Contractor or jointly by the Contractor and the 
State can be used by either party and the Federal government in any way it may deem 
appropriate. 
 
d.  All inventions, discoveries or improvements of the computer programs developed 
pursuant to this Contract, shall be the property of the State and Federal government.  The 
State and Federal government agree to grant a non-exclusive royalty-free license for any 
such invention, discovery, or improvement to the Contractor or any other such person and 
further agree that the Contractor or any other such person may sub-license additional 
persons on the same royalty-free basis. 
 
e.  The State shall retain ownership of all customized software, associated documentation, 
reports, and other materials developed exclusively for the State under this Contract.  The 
State shall also retain ownership of all final work products produced by the Contractor’s staff 
under the consulting services (3,600 hours) portion of this Contract.  
 
f.  Notwithstanding paragraphs b, c, d and e above, Contractor shall retain ownership in all 
proprietary methodologies used or provided under this Contract. 
 
g.  This Paragraph shall not preclude the Contractor from developing materials outside this 
Agreement, which are competitive irrespective of their similarity to materials, which might be 
delivered to the State pursuant to this Agreement. 
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7. Unanticipated Tasks 
 
a.  In the event that additional work must be performed which was wholly unanticipated, and 
which was identified in neither the State’s Invitation for Bid nor the Contractor’s bid 
submitted in response thereto, but which in the opinion of both parties is necessary to the 
accomplishment of the general scope of work outlined, the procedures outlined herein will 
be employed. 
 
b.  For each item of unanticipated work, a Work Authorization will be prepared in 
accordance with the sample attached as Exhibit A and will be incorporated as a Schedule to 
this Rider. 
 
c.  It is understood and agreed by both parties to this Rider that all of the terms and 
conditions of this Rider shall remain in force with the inclusion of any such Work 
Authorization added as a Schedule to this Rider.  Such Work Authorization shall in no way 
constitute a contract other than as provided pursuant to this Rider nor in any way amend or 
supersede any of the other provisions of this Agreement. 
 
d.  Each Work Authorization shall consist of a detailed statement of the purpose, objective or 
goals to be undertaken by the Contractor, the job classification or approximate skill level of 
the personnel to be made available by the Contractor, an identification of all significant 
material to be developed by the Contractor and delivered to the State, an identification of all 
significant materials to be delivered by the State to the Contractor, an estimated time 
schedule for the provision of these services by the Contractor, completion criteria for the 
work to be performed, the name or identification of the Contractor personnel to be assigned, 
the Contractor’s estimated labor-hours required to accomplish the purpose, objective or 
goals, the Contractor’s billing rates per man-hour, and the Contractor’s estimated total cost 
of the Work Authorization. 
 
e.  All Work Authorizations must be in writing and signed by the Project Manager for the 
Contractor and by the Department’s Project Director for the State prior to beginning work. 
 
f.  The State has the right to require the Contractor to stop or suspend work on any Work 
Authorization by fifteen- (15) calendar days’ written notice.  The Contractor agrees to stop or 
suspend work earlier than fifteen (15) days, if Contractor employees engaged in the work 
can be reassigned to other duties. 
 
g.  Personnel resources will not be expended (at a cost to the State) on task 
accomplishment in excess of the estimated labor-hours required unless the procedure below 
is followed: 
 

(1) If, in the performance of the work, the Contractor determines that a Work 
Authorization to be performed under this Agreement cannot be accomplished within 
the estimated labor-hours, the Contractor will immediately notify the State in writing 
of the Contractor’s estimate of the labor-hours which will be required to complete the 
Work Authorization in full.  Upon receipt of such notification, the State may: 

 
(a) Authorize the Contractor to expend the estimated additional labor-hours of 
service in excess of the original estimate necessary to accomplish the  
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Work Authorization (such an authorization not unreasonably to be withheld); 
or 

 
(b) terminate the Work Authorization; or 

 
(c) alter the scope of the Work Authorization in order to define tasks, which 
can be accomplished within the remaining estimated labor-hours. 

 
(2) The State will notify the Contractor in writing of its election within seven (7) 
calendar days after receipt of the Contractor’s notification.  If no notice of the election 
is received, the Contractor may act as if authorization to proceed had been given by 
the State, and may expend the estimated additional labor-hours of services as if 
formally notified.  The State agrees to reimburse the Contractor for such additional 
labor-hours. 

 
h.  The State has reviewed and agreed with the Contractor, in accordance with all procedures 

outlined in this Rider, section 7, that additional services out of the scope of the original fixed 
price contract will be performed in accordance with the Task Description, Tasks and 
Responsibilities, Deliverables, Completion Criteria, Change Criteria and State 
Responsibilities as outlined in each Work Authorization. 

 
NOTE:  The work described in 7.h.1, 2, 3 and 4   (and subsequent subsections A 
through F) below was added via amendments 1, 2, and 4 to the contract and 
completed effective 4/16/01. 

 
7.1. Unanticipated Tasks 
 
a. In the event there is additional work required to assure that the DBMS does not contain 
duplicate data, including but not limited to duplicate claims data, encounter data, capitation 
data, or health care service plan financial data, or in the event additional work is required to 
assure that the DBMS will not receive any such duplicate data from any source in the future, 
where such work was wholly unanticipated at the time this contract was entered, and 
therefore is not described in the existing scope of work for this contract, the work shall be 
performed and reimbursed as described in this paragraph (7.1). 
 
b. For each item of unanticipated work to identify and remove duplicate data, a Work 
Authorization will be prepared in accordance with the sample attached as Exhibit A and will 
be incorporated as a Schedule to this Rider. 
 
c. For purposes of this agreement, “duplicate data,” means any record with a header or first 
detail segment with identical information as another record in the DBMS. 
 
d. It is understood and agreed by both parties that all of the terms and conditions of this 
Rider shall remain in force, notwithstanding the inclusion of this paragraph (7.1) and any 
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work Authorization added as a Schedule to this Rider.  Such Work Authorization shall not 
constitute a separate contract, nor shall it amend or supercede any of the other provisions of 
this Agreement. 
 
7.1.A.  Task Description 
 

1. Identify issues and correct problems, run and re-run data investigation of claims 
and encounter data. 

 
2. Develop Provider Master File (PMF) data extract(s). 

 
3. Develop eligibility layout(s). 

 
4. Identify and analyze the extent of the issue of duplicate data submitted and 

utilized in Phase 2 databases.  Develop solution(s) for removal of duplicate data 
and rebuild Phase 2 databases using devised solution. 

 
5. Perform first update to Phase 2 databases twice to compensate for duplicate 

capitation data. 
 

6. Remove duplicate data from source data prior to Phase 3 test cycles and final 
database build. 

 
7. Perform work on agreed upon scope changes as identified in the Investigation 

Requests (IRs) identified for execution.  IRs are required for federally mandated 
changes as well as State Statute changes that require system changes to 
properly reflect the data within the MIS/DSS. 

 
8. Develop a plan for revised Medi-Cal Estimate for Fiscal Forecasting (FF) and 

Data Management Branch.  This requires: 
 

FF Comprehensive evaluation and documentation of the current process. 
FF Recommendations and specifications for a more accessible, flexible and 
robust forecasting system, which will be easier to maintain. 
 

9. Make changes to separate Dental Data from the general outpatient table, into a 
separate dental table.   

 
10. Modify the eligibility program for the new expanded layout, and add new fields to 

the Eligibility Table.  Additional fields added to include: 
 
County of Residence (RESCNTY), which represents the county in which, the 
Medi-Cal eligible resides.  It will be validated against a map of valid county 
codes.  “Out-of-State” residence will be indicated by an input value of ‘99’.  In 
addition to the Eligibility Table, this field will be added to the Claim and Drug 
tables (tagged from Eligibility), Case, and Episode (assigned from last non-
missing) tables, as well as the Population Table. 
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3rd Special Program Code (SPCAID3), which represents the 3rd special aid code 
for the Medi-Cal eligible.  This field will be set in the same way that the 1st and 2nd 
Special Program Codes are currently set.  If POPS-Month-SPEC3-AID is equal 
to spaces or low values the field will be set to spaces (missing).  Otherwise, it will 
be set to POPS-Month-SPEC3-AID. 
 
Date of Entry (ENTRYDT).  This field will be converted to DATE format so that 
mathematical comparisons can be made against it.  A “01” will be forced as the 
day. 
 
Alien-Elig Code (ALIENCD).  This field will be validated against a map of valid 
values. 
 
REF/Alien Ind Field (ALIENIND).  This field will be validated against a map of 
valid values. 

 
7.1.B. Tasks and Responsibilities 
 

1. Identify procedure codes on claims and encounter data that need to be 
distinguished by type of service (including CHDP). 

 
2. Identify changes needed in the Beneficiary Identification Number (BIN) field to 

give unique numbers for unduplicated counts. 
 

3. Develop a mini test base for claims and encounter data for Phase I database. 
 

4. Run and re-run data investigation reports or resubmitted data formats from the 
State. 

 
5. Create program(s) to convert PMF data to format(s), which allow testing. 

 
6. Create data feed(s) in non-PMF format(s). 

 
7. Perform data investigation to identify data deficiencies in both FFS and 

encounter data. 
 

8. Develop extract format for ITSD’s merged provider datafeed combining all 
providers including dental and medical FFS providers. 

 
9. Generate extract layout(s) for eligibility data from MEDS file. 

 
10. Determine data fields to go on extract(s). 

 
11. Change eligibility specifications for layout(s). 

 
12. Investigate, analyze, and identify scope of duplicate data submissions by data 

set and by managed care plan.  Prepare reports describing extent of duplication. 
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13. Meet with State to confirm scope of duplicate data problems and compare results 
of inventory to Validate Phase 2.5 database-related data. 

 
14. Re-update the Phase 2.4 database update, after identifying the duplicate 

capitation data provided, request and obtain a new data submission, and back 
out impact of first update performed with duplicate capitation data. 

 
15. Develop, test and execute a solution to remove duplicate data from sources 

submitted.  Utilize this solution in preparation for a Phase 2.5 database build. 
 

16. Build, validate and release new DataScan, PMW and Panorama View databases 
(2.5) which do not contain data removed as duplicate data as outcome of step 
2.14 above. 

 
17. Remove duplicate data from submitted sources prior to building the first test 

cycle databases using the method described above in 2.14. 
 

18. Remove duplicate data from submitted sources prior to building the first 
production Phase 3 databases using the method described above in 2.14. 

 
19. Research and planning including: 

 
(1) Conduct on-site meetings with Fiscal Forecasting staff 
(2) Develop a formal deliverable which describes the current processing 

streams 
(3) Identify and evaluate alternative recommendations for platform and 

software in an improved process. 
(4) Conduct software training for Fiscal Forecasting and Data Management 

Branch staff. 
 

 This task requires research and planning, design specification changes 
walkthroughs between data managers and developers, and creation and 
execution of additional test cases to include additional dental data. 

 
20. To modify the eligibility program for the new expanded layout: 

(1) Complete an impact analysis 
(2) Modify copybooks CRPINT1/2 to add additional fields 
(3) Update the Eligibility Background Document with the new record layouts 

(CRPINTP1 and CRPINTP2) 
(4) Update the Geocode Background Document with the new record layouts 

(CRPINTP1 and CRPINTP2) 
(5) Add the RESCNTY field to the Claim, Drug, Case, Population and 

Episode tables 
(6) Add RESCNTY, ENTRY-DT, ALIEN-CD, ALIEN-IND, and SPC-AID-CD3 

to the Eligibility table 
(7) Add new fields to Col-Lookup and EGAD 
(8) Modify specifications for all new fields 
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(9) Update the MyEureka! Metadata file for the new and changed table fields 
(10) Create maps of valid values for RESCNTY, ALIENCD and ALIENIND 
(11) Develop conversion program modifications for all new fields 
(12) Upload new maps to the mainframe 
 

21. Perform work on agreed upon scope changes as identified in Investigation 
Requests (IRs).  IRs are required for federally mandated changes as well as 
State statute changes that require system changes to properly reflect the data 
within the Management Information System/Decision Support System. 

 
7.1.C.  Deliverables 
 

1. Detail list of errors in data including claims and encounter data. 
 
2. List(s) of changes needed in editing of claims and encounter data by Data 

System Branch including correction of missing data (such as Short Doyle missing 
birth dates and Child Health and Disability Program (CHDP) procedure codes). 

 
3. Correct and test base for claims and encounter data. 

 
4. Detailed list of data deficiencies for both FFS and Encounter data. 

 
5. Extract format developed by MEDSTAT and DHS staff for merged datafeed to be 

prepared by ITSD (including merged dental and medical FFS providers). 
 

6. Provider file specifications for pre-convert program. 
 

7. Detailed eligibility layout(s) and contents. 
 

8. Data extract requirements and detailed list(s) identifying sources for data 
layout(s) (including eligibility). 

 
9. Specification of process for data requests to ITSD (including eligibility data 

requests). 
 

10. Reconstructed Phase 2.5 DataScan, PMW and Panorama View databases 
 

11. Modified data sources for Phase 3 databases that have duplicates removed. 
 

12. Build Phase 3 databases without duplicate data and above changes 
incorporated. 

 
13. Database specification documentation reflecting above changes. 

 
14. Provide the following: 

(1) a comprehensive evaluation and documentation of the current Medi-Cal 
Estimate process. 
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(2) recommendations and specifications for a more accessible, flexible and 

robust forecasting system. 
 

15. Provide the following: 
(1) Changes to provide a separate Dental Data table. 
(2) Completion of Research and planning, 
(3) Design specification changes. 
(4) Walkthroughs between data managers and developers 
(5) Creation and execution of additional test cases. 
 

16. Provide the eligibility program for the new expanded layout, and add new fields to 
the Eligibility Table.  Additional fields added to include: 
 
County of Residence (RESCNTY), which represents the county in which the 
Medi-Cal eligible resides.  It will be validated against a map of valid county 
codes.  “Out-of-State” residence will be indicated by an input value of ‘99’.  In 
addition to the Eligibility Table, this field will be added to the Claim and Drug 
tables (tagged from Eligibility), Case, and Episode (assigned from last non-
missing) tables, as well as the Population Table. 
 
3rd Special Program Code (SPCAID3), which represents the 3rd special aid code 
for the Medi-Cal eligible.  This field will be set in the same way that the 1st  and 
2nd Special Program Codes are currently set.  If POPS-Month-SPEC3-AID is 
equal to spaces or low values the field will be set to spaces (missing).  
Otherwise, it will be set to POPS-Month-SPEC3-AID. 
 
Date of Entry (ENTRYDT).  This field will be converted to DATE format so that 
mathematical comparisons can be made against it.  A “01” will be forced as the 
day. 
 
Alien-Elig Code (ALIENCD).  This field will be validated against a map of valid 
values. 
 
REF/Alien Ind Field (ALIENIND).  This field will be validated against a map of 
valid values. 
 

7.1.D. Completion Criteria 
 

1. Delivery of the program and associated deliverable, and approval by the 
Department Project manager of those items listed under heading “C” above will 
constitute completion of tasks. 

 
2. Delivery of the Phase 2.5 and Phase 3.3 databases and approval by the 

Department Project Director of those items listed as deliverables above 
constitute completion of tasks A1, 2 and 3 upon execution of this agreement. 

 
3. Invoicing for tasks included in this amendment are as follows: 
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a) An invoice of $626,478 will be submitted for tasks 1 (a), (b), and (c) upon 

execution of this agreement for FY 98/99. 
b) Invoices for task 1 (d) will be submitted upon completion of each IR.  

Amounts to be invoiced by IR will vary and will be communicated by DHS to 
MEDSTAT when requesting changes during FY 99/00 for a total of 
$697,481.62.  

 
4. Delivery of the recommendations, specifications and associated deliverables, 

and approval by the Department Project Director of those items listed above will 
constitute completion of these tasks. 

 
5. Delivery of the Changes to incorporate additional Dental Data and associated 

deliverables and approval by the department Project Director, of those items 
listed as deliverables above constitute completion of tasks. 

 
6. Delivery of the modified eligibility program for the new expanded MEDS layout, 

new fields in the Eligibility Table and associated deliverables, and approval by 
the Department Project Director of those items listed above will constitute 
completion of these tasks. 

 
7. Completion of the tasks in the IRs identified in 2(d) above. 

 
8. Invoicing for tasks included in this amendment will be submitted upon completion 

of each IR.  Amounts to be invoiced by IR will vary and will be in accordance with 
Section 7 of this Rider, the Work Authorization process, but will not total more 
than $464,436. 
 

7.1.E. Change Criteria 
 

The program developed under this Work Authorization shall be subject to the change 
control procedures outlined in the bid. 
 

7.1.F. State Responsibilities 
 

1.  Provide functional specification detailing code changes. 
 

2.  Verify test results 
 

3.  Indicate acceptance of program. 
 

4. Provide computer time. 
 
5. Meet with MEDSTAT to identify problems and solutions for duplicate data. 

 
6. Prepare inventory of data submitted by EDS to ITSD and by ITSD to MEDSTAT. 

 
7. Provide missing encounter data for Phase 3.3-database build. 
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8. Provide corrected capitation data used in Phase 2.4-database update. 

 
9. Identify duplicate Managed Care Financial data records for removal by 

MEDSTAT. 
 

10. Communicate to end user community reason for new Phase 2-database, and 
postponement of Phase 3-database release. 

 
8. Reporting, Invoicing, and Payment for Services 
 
a. The Contractor shall provide a monthly written and oral status report, including a review 

of current and subsequent weeks’ work plans and an analysis of any problems 
previously encountered and still unresolved or anticipated to be encountered.  These 
reports will be made to the Department’s Project Director and to any other personnel 
either deems appropriate. 

 
b. For those Task Schedules which do not include deliver to the State of identified 

deliverable items, but which are of a continuing nature, the Contractor may submit 
monthly invoices reflecting pro rata cost of the Task Schedule, less 10 percent, less any 
amount previously invoiced.  Actual progress payment amounts, for such Task 
Schedules, must be based on at least equivalent services rendered and, to the extent 
practicable, will be keyed to clearly identifiable stages of progress as reflected in written 
reports submitted with the invoices. 

 
c. Upon completion and acceptance by the State of a Task Schedule involving a 

deliverable the full charge for such Task Schedule, may be submitted for payment. 
 
d. In the event that unanticipated work is performed, invoices for services as reflected on 

Work Authorizations will be submitted to the State for payment.  The Contractor will 
invoice the State monthly for the labor-hours expended in each Work Authorization for 
the preceding month.  Each such invoice shall reflect the number of hours worked by 
each classification of Contractor personnel and the applicable billing rates.  In no event 
shall the total amount paid for such unanticipated work exceed 10 percent of the total 
amount of this Rider. 

 
e. Invoices prepared in accordance with paragraph 8.b. c., and d. above will not be 

submitted more frequently than monthly to the State. 
 
f. In the aggregate, invoices reflecting progress payments will not exceed 90 percent of the 

ceiling amount of the Agreement, with the balance to be invoiced upon satisfactory 
completion of the Agreement. 

 
g. The State shall make payment to the Contractor as promptly as fiscal procedures permit 

for performance under this Rider in accordance with applicable completion criteria as 
accepted by the State and in accordance with invoices submitted. 
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h. Upon completion and acceptance by the State of the Task Description, Tasks and 
Responsibilities, Deliverables, Completion Criteria, Change Criteria and State 
Responsibilities identified in Unanticipated Tasks Section 7.h of this contract the full 
charge for such task schedule may be submitted for payment. 

 
i. For  base contract extension services they are to be invoiced monthly in equal 

amounts as outlined in Rider E. 
 

j. Additional contract extension service deliverables, which are not part of the base 
contract extension services, are to be invoiced separately and billed upon applicable 
completion criteria as accepted by the State and in accordance with invoices 
submitted. 

 
  9. Liabilities for Damages 

 
 The Contractor shall be relieved of liability with respect to the performance of work 

as outlined in each Task Schedule when the State agrees the Task Schedule has 
been satisfactorily completed. 

 
 
10.        All rights, duties, obligations and liabilities of the parties hereto otherwise remain 
 unchanged. 
 
11.  Contract Extension Services.  Personal services associated with the extension (April 
17, 2001 through April 16, 2004) are described and covered in the following three areas: 1) 
base contract extension services for ongoing operations (described below in paragraph 
11.A); 2) specified new deliverables (described below in paraghraph 11.B.1 through 11.B.3); 
and 3) additional unanticipated tasks (work authorization process covered by rider I, 
Paragraph 7, Unanticipated Tasks).  The amounts for each of these three areas are listed in 
Rider E. 
 
a. Base contract extension services, to be invoiced in accordance with the schedule 

outlined in Rider E, are as follows: 
 

(1) Monthly updates to the production Decision Support System (DSS) and Management 
Information System (MIS) databases. 

(2) Annual updates to the HEDIS database. 
(3) Standard software upgrades, including  associated implementation, for the licensed 

MEDSTAT application software. 
(4) Regular updates to reference tables related to either the standard MEDSTAT 

application suite or to the customizations made for the Medi-Cal MIS/DSS, including 
but not limited to Relative Value Units (RVUs), clinical code sets, and zip code maps. 

(5) Upgrades, according to mutually agreed upon criteria documented in the Production 
Processes, to required third party software related to the MIS/DSS. 

(6) Training services are described and included in Rider H. 
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(7) Administration and project management services related to operations and 

maintenance of the MIS/DSS, including but not limited to project management, 
change control preparation and participation, bi-monthly status meetings, monthly 
status reports, and risk assessment/mitigation work in conjunction with the 
Department. 

(8) Up to 4,800 hours per year in support of end-use of the system, including but not 
limited to Analytic Support Desk calls, user groups, end-user outreach, creation and 
sharing of report templates and “how-to guides”, ad-hoc consulting projects under 
the direction of the Department, Manager’s Overview and Analytic Agenda setting 
sessions, and Briefing Book report development and generation. 

(9) Routine database changes that do not require changes to custom programs (i.e., 
map changes to accommodate new aid codes, categories of service, procedures 
code, etc.) 

(10) Up to 1,800 hours per year to implement non-routine changes to the system design 
(e.g., new database fields, revised logic for existing fields, new database tables, new 
or modified Panorama questions, etc.) or other unanticipated changes (e.g., support of 
a new Windows operating system).  Department approval for these changes and 
hours will use the existing Work Authorization process, whereby the Department must 
approve the labor hour estimate prior to the commencement of work. 

(11) End-user desktop rollout support related tot he MIS/DSS, including coordination with 
necessary Department LAN Administrators for software upgrades, installation of 
software on new desktop equipment, and new end-users. 

(12) Updated design and process documentation, when necessary after changes, 
including, Detailed System Design and Production Processes. 

 
b.  Deliverables 
 

Effective April 17, 2001 the MIS/DSS contract extension will include the following 
deliverables to be invoiced separately as specified in Rider E. 
 

 
1. Creation of additional DSS “history” databases that would grow the data available from 

the current 30 months to 66 months through the creation and storage of three separate, 
one-year history databases. These DSS history databases would be created prior to the 
roll-off of any part of a state fiscal year from the 30 month database. When more than 
three years of history become available, the oldest year will be archived off-line. If the 
Department has a periodic need to access one of these archived databases that is not 
on-line, the oldest year on-line could be temporarily replaced (within 30 days) with one of 
the older, archived years. The annual history databases will be static once created — 
they will not be updated with new data nor will the contents or structure of fields be 
changed. The cost for the additional hardware (i.e., storage space) for these three one-
year history databases is not included in the fee for this deliverable — these hardware 
costs are proposed in the HHSDC contract extension. In summary, the following DSS 
databases will be available after all three history databases are complete: 

 
 
     12 month DB        12 month DB    12 month DB  30 Month DB 

This deliverable would include the following elements: 
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a. A mutually agreeable History Database Project Plan, targeted for approval by May 

17, 2001, outlining proposed dates for the major steps, including System Design, 
Test Database Development, System Test, User Acceptance Test, Training, Release 
for End-Use, and Ongoing Support. 

b. Completion of the State Fiscal Year 1999 history database (containing service dates 
between July 1, 1998 through June 30, 1999 and paid or processed through 
December 2000), including production access by end-users, within three months of 
the establishment of the agreed upon Project Plan in 2(a) above (i.e., by August 16, 
2001 assuming an on-time agreement of the Project Plan). 

c. Completion of the State Fiscal Year 1998 history database within six months of the 
establishment of the agreed upon Project Plan in 2(a) above (i.e., by October 18, 
2001). This represents the oldest data that will be available through the MIS/DSS. 

d. Completion of the State Fiscal Year 2000 State Fiscal Year history database within 
60 days following the release of the December 2002 update to the 30 month 
database. 

e. Completion of subsequent (more recent) history databases within 60 days following 
the release of the December update to the 30 month database. 

 
2. Expand the MIS to display up to 48 months (from the current 27 months) for selected 

questions and folders. This would be accomplished through changes in catalog settings 
that would allow the display of months that would otherwise “roll-off” the database. 
These months would not be re-aggregated — they will remain static within the 
application. Please note that the Quality Folder will continue to display two rolling years. 
Major changes to the structure of the database, like the number or content of the 
summary dimensions, new questions, or re-processed incoming data may prevent the 
ability to display these historical months. The cost for the additional hardware (i.e., 
storage space) for the expanded months is not included in the fee for this deliverable — 
these hardware costs are proposed in the HHSDC contract extension. This deliverable 
would include the following elements: 

 
a. A mutually agreeable Project Plan, due by May 17, 2001, outlining proposed dates 

for the major steps, including System Design, Test Database Development, System 
Test, User Acceptance Test, Training, Release for End-Use, and Ongoing Support. 

b. Addition of the first expanded month (the 28th month), including production access by 
end-users, within three months of the establishment of the agreed upon Project Plan 
in 3(a) above (i.e., by August 16, 2001). 

c. Continued monthly additions with each update, without roll-off, until the database 
reaches 48 months. Thereafter, the database will reflect a rolling 48 months. 

 
3. Expand the Briefing Book to include three separate Briefing Books, with access 

controlled by end-user identification. This will allow the Department to tailor the “view” of 
the Briefing Books to three different user groups. The content of each Briefing Book will 
be determined by The Department, with work associated with the development and 
generation of the reports to be charged against the 4,800 consulting hours. This 
deliverable would include the following elements: 

 
a. A mutually agreeable Project Plan, targeted for approval by May 17, 2001, outlining 

proposed dates for the major steps, including System Design, Test Database 
Development, System Test, User Acceptance Test, Training, Release for End-Use, 
and Ongoing Support. 
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RIDER I-PERSONAL SERVICES-Continue 
 

b. Identification and creation of the three views, including production access by end-
users, within six months of the establishment of the agreed upon Project Plan in 2(a) 
above (i.e., by November 15, 2001 assuming an on-time agreement of the Project 
Plan). 

 
 
 

CONTRACT-SOFTWARE AND PROFESSIONAL SERVICES                                                             96 



STATE OF CALIFORNIA                                                                                           DEPARTMENT OF HEALTH SERVICES MIS/DSS 
HEALTH AND HUMAN SERVICES AGENCY                                                                                The MEDSTAT Group 96-27021-A05 

RIDER I--PERSONAL SERVICES (Continued) 
 

EXHIBIT A 
 

WORK AUTHORIZATION 
SAMPLE 

 
 
Schedule 1 
 
TITLE: Code Conversion 
 
Task Summary 
 
Develop program to convert to appropriate CPT 4 codes. 
 
Schedule Dates 
 
State Date: 
Completion Date: 
 
Estimated Labor-hours  L/H Rate  Estimated Total Cost 
            100                                          $40.00                                 $4,000.00 
 
Contractor Personnel                                  
      To Be Assigned       Job Classification/Skill Level 
       Bill Jones                                                   Staff Programmer Analyst 
 
This task will be performed in accordance with this Work Authorization and the 
provisions of Contract Rider I, Paragraph 7, entitled “Unanticipated Tasks.” 
 
Approval 
 
 
 
____________________________    ________________________ 
Contractor Project Manager         State Project Director 
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 RIDER K-NON-APPLICABILITY 
 
 
The following provisions are inapplicable to this contract: 
 
RIDER J Additional Contractor Commitments 
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NON DISCRIMINATION CLAUSE 
(OCP - 2) 

 
1 . During the performance of this contract, the recipient, contractor and its subcontractors 

shall not deny the contract's benefits to any person on the basis of religion, color, ethnic 
group identification, sex, age, physical or mental disability, nor shall they discriminate 
unlawfully against any employee or applicant for employment because of race, religion, 
color, national origin, ancestry, physical handicap, mental disability, medical condition, 
marital status, age or sex. Contractor shall insure that the evaluation and treatment of 
employees and applicants for employment are free of such discrimination. 

 
2. Contractor shall comply with the Provisions of the Fair Employment and Housing Act 

(Government Code, Section 12900 et seq.), the regulations promulgated thereunder 
(California Administrative Code, Title 2, Section 7285.0 et seq.), the Provisions of Article 
9,5, Chapter 1, Part 1, Division 3, Title 2 Of the Government Code (Government Code, 
Sections 11135-11139,5) and the regulations or standards adopted by the awarding 
State agency to implement such article. 

 
3. Recipient, contractor and its subcontractors shall give written notice of their obligations 

under this clause to labor organizations with which they have a collective bargaining or 
other agreement. 

 
4. The Contractor shall include the nondiscrimination and compliance provisions of this 

clause in all subcontracts to perform work under the contract. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
STD, 17B (NEW 5 - 83) 
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